
Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total

1

MOBILIZATION, PREPARATORY WORK AND 
DEMOBILIZATION AT *NOTE: THIS 
AMOUNT CANNOT EXCEED 3% OF TOTAL 
BASE BID. 1 LS $360,000.00  $360,000.00  $400,000.00  $400,000.00  $450,000.00  $450,000.00  1

MOBILIZATION, PREPARATORY WORK AND 
DEMOBILIZATION AT *NOTE: THIS 
AMOUNT CANNOT EXCEED 3% OF TOTAL 
BASE BID. 1 LS $410,000.00  $410,000.00  $450,000.00  $450,000.00  $168,575.00  $168,575.00  1

MOBILIZATION, PREPARATORY WORK AND 
DEMOBILIZATION AT *NOTE: THIS 
AMOUNT CANNOT EXCEED 3% OF TOTAL 
BASE BID. 1 LS $540,000.00  $540,000.00  $400,000.00  $400,000.00  $472,500.00  $472,500.00 

2 POTHOLING AND POTHOLE REPORT AT 100 EA $400.00  $40,000.00  $843.00  $84,300.00  $1,200.00  $120,000.00  2 POTHOLING AND POTHOLE REPORT AT 100 EA $500.00  $50,000.00  $600.00  $60,000.00  $971.00  $97,100.00  2 POTHOLING AND POTHOLE REPORT AT 100 EA $300.00  $30,000.00  $500.00  $50,000.00  $1,450.00  $145,000.00 

3
WATER, DUST, NOISE, VIBRATION AND 
POLLUTION CONTROL 1 LS $250,000.00  $250,000.00  $190,000.00  $190,000.00  $300,000.00  $300,000.00  3

WATER, DUST, NOISE, VIBRATION AND 
POLLUTION CONTROL 1 LS $750,000.00  $750,000.00  $60,000.00  $60,000.00  $121,553.00  $121,553.00  3

WATER, DUST, NOISE, VIBRATION AND 
POLLUTION CONTROL 1 LS $80,000.00  $80,000.00  $50,000.00  $50,000.00  $250,000.00  $250,000.00 

4
FURNISH AND INSTALL SHEETING, 
SHORING, AND BRACING 1 LS $500,000.00  $500,000.00  $1,512,960.00  $1,512,960.00  $2,100,000.00  $2,100,000.00  4

FURNISH AND INSTALL SHEETING, 
SHORING, AND BRACING 1 LS $1,797,628.44  $1,797,628.44  $500,000.00  $500,000.00  $1,125,708.00  $1,125,708.00  4

FURNISH AND INSTALL SHEETING, 
SHORING, AND BRACING 1 LS $700,000.00  $700,000.00  $250,000.00  $250,000.00  $850,000.00  $850,000.00 

5
TUNNEL CONSTRUCTION AREA 
DEWATERING 1 LS $200,000.00  $200,000.00  $179,313.85  $179,313.85  $60,000.00  $60,000.00  5

TUNNEL CONSTRUCTION AREA 
DEWATERING 1 LS $300,000.00  $300,000.00  $300,000.00  $300,000.00  $168,004.00  $168,004.00  5

TUNNEL CONSTRUCTION AREA 
DEWATERING 1 LS $500,000.00  $500,000.00  $60,000.00  $60,000.00  $700,000.00  $700,000.00 

6 Revised

FURNISH AND INSTALL COMPLETE 30‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG PERKINS RD. AND 
HUENEME RD.‐ALONG ALIGNMENT OF 
ABANDONED SEWER INCLUDING 
REMOVAL OF ABANDONED 33‐INCH 
SEWER AND APPURTENANCES 795 LF $383.00  $304,485.00  $399.00  $317,205.00  $499.00  $396,705.00  6 Revised

FURNISH AND INSTALL COMPLETE 30‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG PERKINS RD. AND 
HUENEME RD.‐ALONG ALIGNMENT OF 
ABANDONED SEWER INCLUDING 
REMOVAL OF ABANDONED 33‐INCH 
SEWER AND APPURTENANCES 795 LF $390.00  $310,050.00  $500.00  $397,500.00  $528.00  $419,760.00  6 Revised

FURNISH AND INSTALL COMPLETE 30‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG PERKINS RD. AND 
HUENEME RD.‐ALONG ALIGNMENT OF 
ABANDONED SEWER INCLUDING 
REMOVAL OF ABANDONED 33‐INCH 
SEWER AND APPURTENANCES 795 LF $746.00  $593,070.00  $915.00  $727,425.00  $700.00  $556,500.00 

7 Revised

FURNISH AND INSTALL COMPLETE 30‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG HUENEME RD. –NOT ON 
ABANDONED SEWER ALIGNMENT 55 LF $645.00  $35,475.00  $795.00  $43,725.00  $564.00  $31,020.00  7 Revised

FURNISH AND INSTALL COMPLETE 30‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG HUENEME RD. –NOT ON 
ABANDONED SEWER ALIGNMENT 55 LF $650.00  $35,750.00  $700.00  $38,500.00  $474.00  $26,070.00  7 Revised

FURNISH AND INSTALL COMPLETE 30‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG HUENEME RD. –NOT ON 
ABANDONED SEWER ALIGNMENT 55 LF $1,536.00  $84,480.00  $685.00  $37,675.00  $650.00  $35,750.00 

8 Revised

FURNISH AND INSTALL COMPLETE 24‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG PT. HUENEME RD. AND 
VENTURA RD. WITHIN CITY OF PORT 
HUENEME 1479 LF $300.00  $443,700.00  $407.00  $601,953.00  $407.00  $601,953.00  8 Revised

FURNISH AND INSTALL COMPLETE 24‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG PT. HUENEME RD. AND 
VENTURA RD. WITHIN CITY OF PORT 
HUENEME 1479 LF $500.00  $739,500.00  $425.00  $628,575.00  $550.00  $813,450.00  8 Revised

FURNISH AND INSTALL COMPLETE 24‐
INCH WELDED STEEL PIPE IN PAVED 
AREAS ALONG PT. HUENEME RD. AND 
VENTURA RD. WITHIN CITY OF PORT 
HUENEME 1479 LF $627.00  $927,333.00  $700.00  $1,035,300.00  $600.00  $887,400.00 

9 Revised

FURNISH AND INSTALL COMPLETE 60‐
INCH STEEL CASING AND 24‐INCH 
WELDED STEEL PIPE UNDER J‐ST. AND 
HUENEME DRAIN CHANNELS USING 
MICROTUNNELING 1613 LF $2,225.00  $3,588,925.00  $1,916.00  $3,090,508.00  $2,100.00  $3,387,300.00  9 Revised

FURNISH AND INSTALL COMPLETE 60‐
INCH STEEL CASING AND 24‐INCH 
WELDED STEEL PIPE UNDER J‐ST. AND 
HUENEME DRAIN CHANNELS USING 
MICROTUNNELING 1613 LF $1,880.00  $3,032,440.00  $2,810.00  $4,532,530.00  $2,384.00  $3,845,392.00  9 Revised

FURNISH AND INSTALL COMPLETE 60‐
INCH STEEL CASING AND 24‐INCH 
WELDED STEEL PIPE UNDER J‐ST. AND 
HUENEME DRAIN CHANNELS USING 
MICROTUNNELING 1613 LF $2,620.00  $4,226,060.00  $3,075.00  $4,959,975.00  $2,800.00  $4,516,400.00 

10 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING SLIP LINING CONSTRUCTION 10883 LF $128.00  $1,393,024.00  $144.00  $1,567,152.00  $105.00  $1,142,715.00  10 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING SLIP LINING CONSTRUCTION 10883 LF $162.00  $1,763,046.00  $150.00  $1,632,450.00  $165.00  $1,795,695.00  10 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING SLIP LINING CONSTRUCTION 10883 LF $185.00  $2,013,355.00  $160.00  $1,741,280.00  $193.00  $2,100,419.00 

Item # Item Code Item Description Quantity Unit of Measure

11 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA ROAD 
USING OPEN CUT CONSTRUCTION 
EXCLUDING ITEM 12 BELOW 202 LF $175.00  $35,350.00  $331.00  $66,862.00  $291.00  $58,782.00  11 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA ROAD 
USING OPEN CUT CONSTRUCTION 
EXCLUDING ITEM 12 BELOW 202 LF $220.00  $44,440.00  $275.00  $55,550.00  $305.00  $61,610.00  11 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA ROAD 
USING OPEN CUT CONSTRUCTION 
EXCLUDING ITEM 12 BELOW 202 LF $372.00  $75,144.00  $450.00  $90,900.00  $425.00  $85,850.00 

12 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING OPEN CUT CONSTRUCTION 
BETWEEN STA 136+88 TO STA 146+50 
(NIGHT CONSTRUCTION REQUIRED) 929 LF $210.00  $195,090.00  $229.00  $212,741.00  $274.00  $254,546.00  12 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING OPEN CUT CONSTRUCTION 
BETWEEN STA 136+88 TO STA 146+50 
(NIGHT CONSTRUCTION REQUIRED) 929 LF $200.00  $185,800.00  $320.00  $297,280.00  $266.00  $247,114.00  12 Revised

FURNISH AND INSTALL COMPLETE 22‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING OPEN CUT CONSTRUCTION 
BETWEEN STA 136+88 TO STA 146+50 
(NIGHT CONSTRUCTION REQUIRED) 929 LF $357.00  $331,653.00  $360.00  $334,440.00  $450.00  $418,050.00 

13 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING SLIP LINING CONSTRUCTION 4113 LF $104.00  $427,752.00  $126.00  $518,238.00  $85.00  $349,605.00  13 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING SLIP LINING CONSTRUCTION 4113 LF $135.00  $555,255.00  $125.00  $514,125.00  $138.00  $567,594.00  13 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING SLIP LINING CONSTRUCTION 4113 LF $144.00  $592,272.00  $138.00  $567,594.00  $145.00  $596,385.00 

14 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING PIPE BURSTING CONSTRUCTION 7946 LF $169.00  $1,342,874.00  $127.00  $1,009,142.00  $110.00  $874,060.00  14 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING PIPE BURSTING CONSTRUCTION 7946 LF $210.00  $1,668,660.00  $130.00  $1,032,980.00  $207.00  $1,644,822.00  14 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA RD. 
USING PIPE BURSTING CONSTRUCTION 7946 LF $193.00  $1,533,578.00  $185.00  $1,470,010.00  $155.00  $1,231,630.00 

15 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA ROAD 
USING OPEN TRENCH CONSTRUCTION 1833 LF $185.00  $339,105.00  $216.00  $395,928.00  $285.00  $522,405.00  15 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA ROAD 
USING OPEN TRENCH CONSTRUCTION 1833 LF $200.00  $366,600.00  $250.00  $458,250.00  $288.00  $527,904.00  15 Revised

FURNISH AND INSTALL COMPLETE 18‐
INCH HDPE PIPE ALONG VENTURA ROAD 
USING OPEN TRENCH CONSTRUCTION 1833 LF $259.00  $474,747.00  $330.00  $604,890.00  $310.00  $568,230.00 

16 Revised

FURNISH AND INSTALL COMPLETE 36‐
INCH STEEL CASING AND 18‐INCH HDPE 
PIPE UNDER GONZALES/VENTURA 
INTERSECTION USING MICROTUNNEL 
CONSTRUCTION 243 LF $1,250.00  $303,750.00  $2,064.00  $501,552.00  $1,760.00  $427,680.00  16 Revised

FURNISH AND INSTALL COMPLETE 36‐
INCH STEEL CASING AND 18‐INCH HDPE 
PIPE UNDER GONZALES/VENTURA 
INTERSECTION USING MICROTUNNEL 
CONSTRUCTION 243 LF $2,350.00  $571,050.00  $4,000.00  $972,000.00  $3,759.00  $913,437.00  16 Revised

FURNISH AND INSTALL COMPLETE 36‐
INCH STEEL CASING AND 18‐INCH HDPE 
PIPE UNDER GONZALES/VENTURA 
INTERSECTION USING MICROTUNNEL 
CONSTRUCTION 243 LF $3,000.00  $729,000.00  $2,600.00  $631,800.00  $3,200.00  $777,600.00 

17 Revised

FURNISH AND INSTALL COMPLETE 16‐
INCH PVC PIPE ALONG VINEYARD AVE. & 
PATTERSON RD. USING OPEN CUT 
CONSTRUCTION 8104 LF $140.00  $1,134,560.00  $135.00  $1,094,040.00  $220.00  $1,782,880.00  17 Revised

FURNISH AND INSTALL COMPLETE 16‐
INCH PVC PIPE ALONG VINEYARD AVE. & 
PATTERSON RD. USING OPEN CUT 
CONSTRUCTION 8104 LF $160.00  $1,296,640.00  $185.00  $1,499,240.00  $153.00  $1,239,912.00  17 Revised

FURNISH AND INSTALL COMPLETE 16‐
INCH PVC PIPE ALONG VINEYARD AVE. & 
PATTERSON RD. USING OPEN CUT 
CONSTRUCTION 8104 LF $174.00  $1,410,096.00  $220.00  $1,782,880.00  $300.00  $2,431,200.00 

18 Revised

FURNISH AND INSTALL COMPLETE 16‐
INCH PVC PIPE IN PAVED AREAS ALONG 
VENTURA RD. NORTH OF HWY. 101 USING 
OPEN CUT CONSTRUCTION 2253 LF $133.00  $299,649.00  $133.00  $299,649.00  $220.00  $495,660.00  18 Revised

FURNISH AND INSTALL COMPLETE 16‐
INCH PVC PIPE IN PAVED AREAS ALONG 
VENTURA RD. NORTH OF HWY. 101 USING 
OPEN CUT CONSTRUCTION 2253 LF $135.00  $304,155.00  $185.00  $416,805.00  $141.00  $317,673.00  18 Revised

FURNISH AND INSTALL COMPLETE 16‐
INCH PVC PIPE IN PAVED AREAS ALONG 
VENTURA RD. NORTH OF HWY. 101 USING 
OPEN CUT CONSTRUCTION 2253 LF $193.00  $434,829.00  $215.00  $484,395.00  $300.00  $675,900.00 

19
CONNECTION TO 36‐INCH HDPE PIPE IN 
PERKINS RD. INSTALLED BY OTHERS 1 LS $10,000.00  $10,000.00  $6,175.00  $6,175.00  $14,000.00  $14,000.00  19

CONNECTION TO 36‐INCH HDPE PIPE IN 
PERKINS RD. INSTALLED BY OTHERS 1 LS $6,000.00  $6,000.00  $15,000.00  $15,000.00  $13,162.00  $13,162.00  19

CONNECTION TO 36‐INCH HDPE PIPE IN 
PERKINS RD. INSTALLED BY OTHERS 1 LS $1,100.00  $1,100.00  $50,000.00  $50,000.00  $30,000.00  $30,000.00 

20

TWO CONNECTIONS TO EXISTING 16‐INCH 
PVC PIPE IN VENTURA RD. SOUTH OF I‐ 
101(VINEYARD /VENTURA INTERSECTION 
AND GONZALES /VENTURA 
INTERSECTION)‐PREVIOUSLY INSTALLED BY 
OTHERS 1 LS $4,000.00  $4,000.00  $16,590.00  $16,590.00  $5,500.00  $5,500.00  20

TWO CONNECTIONS TO EXISTING 16‐INCH 
PVC PIPE IN VENTURA RD. SOUTH OF I‐ 
101(VINEYARD /VENTURA INTERSECTION 
AND GONZALES /VENTURA 
INTERSECTION)‐PREVIOUSLY INSTALLED BY 
OTHERS 1 LS $6,500.00  $6,500.00  $12,000.00  $12,000.00  $11,288.00  $11,288.00  20

TWO CONNECTIONS TO EXISTING 16‐INCH 
PVC PIPE IN VENTURA RD. SOUTH OF I‐ 
101(VINEYARD /VENTURA INTERSECTION 
AND GONZALES /VENTURA 
INTERSECTION)‐PREVIOUSLY INSTALLED BY 
OTHERS 1 LS $3,600.00  $3,600.00  $50,000.00  $50,000.00  $15,000.00  $15,000.00 

21

TWO CONNECTIONS TO 16‐INCH PVC PIPE 
IN VENTURA ROAD NORTH OF I‐101 
PREVIOUSLY INSTALLED BY OTHERS 1 LS $4,000.00  $4,000.00  $10,860.00  $10,860.00  $5,000.00  $5,000.00  21

TWO CONNECTIONS TO 16‐INCH PVC PIPE 
IN VENTURA ROAD NORTH OF I‐101 
PREVIOUSLY INSTALLED BY OTHERS 1 LS $6,500.00  $6,500.00  $12,000.00  $12,000.00  $8,865.00  $8,865.00  21

TWO CONNECTIONS TO 16‐INCH PVC PIPE 
IN VENTURA ROAD NORTH OF I‐101 
PREVIOUSLY INSTALLED BY OTHERS 1 LS $1,575.00  $1,575.00  $50,000.00  $50,000.00  $15,000.00  $15,000.00 

Item # Item Code Item Description Quantity Unit of Measure

22 Revised

FURNISH AND INSTALL COMPLETE 
TURNOUTS, MEDIAN IRRIGATION 
TURNOUTS AND ASSOCIATED 
APPURTENANCES AS SHOWN IN THE 
DRAWINGS 1 LS $393,000.00  $393,000.00  $540,044.00  $540,044.00  $550,000.00  $550,000.00  22 Revised

FURNISH AND INSTALL COMPLETE 
TURNOUTS, MEDIAN IRRIGATION 
TURNOUTS AND ASSOCIATED 
APPURTENANCES AS SHOWN IN THE 
DRAWINGS 1 LS $300,000.00  $300,000.00  $700,000.00  $700,000.00  $370,056.00  $370,056.00  22 Revised

FURNISH AND INSTALL COMPLETE 
TURNOUTS, MEDIAN IRRIGATION 
TURNOUTS AND ASSOCIATED 
APPURTENANCES AS SHOWN IN THE 
DRAWINGS 1 LS $400,000.00  $400,000.00  $850,000.00  $850,000.00  $575,000.00  $575,000.00 

23
THRUST BLOCKING AS SHOWN ON THE 
DRAWINGS 1 LS $15,000.00  $15,000.00  $63,896.00  $63,896.00  $20,000.00  $20,000.00  23

THRUST BLOCKING AS SHOWN ON THE 
DRAWINGS 1 LS $20,000.00  $20,000.00  $20,000.00  $20,000.00  $22,389.00  $22,389.00  23

THRUST BLOCKING AS SHOWN ON THE 
DRAWINGS 1 LS $40,000.00  $40,000.00  $185,000.00  $185,000.00  $55,000.00  $55,000.00 

24

PIPE APPURTENANCES (AIR VACUUM AND 
AIR RELEASE VALVES AND BLOW‐OFFS AS 
SHOWN ON DRAWINGS 1 LS $519,000.00  $519,000.00  $334,026.00  $334,026.00  $350,000.00  $350,000.00  24

PIPE APPURTENANCES (AIR VACUUM AND 
AIR RELEASE VALVES AND BLOW‐OFFS AS 
SHOWN ON DRAWINGS 1 LS $250,000.00  $250,000.00  $400,000.00  $400,000.00  $342,024.00  $342,024.00  24

PIPE APPURTENANCES (AIR VACUUM AND 
AIR RELEASE VALVES AND BLOW‐OFFS AS 
SHOWN ON DRAWINGS 1 LS $500,000.00  $500,000.00  $660,000.00  $660,000.00  $625,000.00  $625,000.00 

25

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF PORT HUENEME JURISDICTION 
EXCLUDING ITEM 26 BELOW 19000 SY $20.00  $380,000.00  $13.00  $247,000.00  $22.00  $418,000.00  25

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF PORT HUENEME JURISDICTION 
EXCLUDING ITEM 26 BELOW 19000 SY $12.00  $228,000.00  $15.00  $285,000.00  $17.00  $323,000.00  25

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF PORT HUENEME JURISDICTION 
EXCLUDING ITEM 26 BELOW 19000 SY $18.00  $342,000.00  $19.00  $361,000.00  $19.00  $361,000.00 

26

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF PORT HUENEME JURISDICTION 
BETWEEN HUENEME RD. & PLEASANT 
VALLEY RD. AND BETWEEN TEAKWOOD 
ST. AND CHANNEL ISLANDS BLVD. 5000 SY $21.00  $105,000.00  $19.00  $95,000.00  $18.00  $90,000.00  26

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF PORT HUENEME JURISDICTION 
BETWEEN HUENEME RD. & PLEASANT 
VALLEY RD. AND BETWEEN TEAKWOOD 
ST. AND CHANNEL ISLANDS BLVD. 5000 SY $18.00  $90,000.00  $17.00  $85,000.00  $21.00  $105,000.00  26

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF PORT HUENEME JURISDICTION 
BETWEEN HUENEME RD. & PLEASANT 
VALLEY RD. AND BETWEEN TEAKWOOD 
ST. AND CHANNEL ISLANDS BLVD. 5000 SY $13.00  $65,000.00  $22.00  $110,000.00  $15.00  $75,000.00 

27

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF OXNARD JURISDICTION 55000 SY $13.50  $742,500.00  $14.00  $770,000.00  $15.00  $825,000.00  27

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF OXNARD JURISDICTION 55000 SY $14.00  $770,000.00  $14.00  $770,000.00  $16.00  $880,000.00  27

OVERLAY OF PAVEMENT AND STRIPING 
ALONG THE PIPELINE ALIGNMENT AS 
SHOWN IN THE DRAWINGS WITHIN CITY 
OF OXNARD JURISDICTION 55000 SY $13.00  $715,000.00  $15.00  $825,000.00  $15.00  $825,000.00 

28
TRAFFIC CONTROL WITHIN CITY OF PORT 
HUENEME 1 LS $25,000.00  $25,000.00  $84,489.00  $84,489.00  $60,000.00  $60,000.00  28

TRAFFIC CONTROL WITHIN CITY OF PORT 
HUENEME 1 LS $90,000.00  $90,000.00  $50,000.00  $50,000.00  $189,697.00  $189,697.00  28

TRAFFIC CONTROL WITHIN CITY OF PORT 
HUENEME 1 LS $125,000.00  $125,000.00  $160,000.00  $160,000.00  $150,000.00  $150,000.00 

29
TRAFFIC CONTROL WITHIN CITY OF 
OXNARD 1 LS $25,000.00  $25,000.00  $157,269.00  $157,269.00  $185,000.00  $185,000.00  29

TRAFFIC CONTROL WITHIN CITY OF 
OXNARD 1 LS $140,000.00  $140,000.00  $150,000.00  $150,000.00  $194,158.00  $194,158.00  29

TRAFFIC CONTROL WITHIN CITY OF 
OXNARD 1 LS $150,000.00  $150,000.00  $160,000.00  $160,000.00  $300,000.00  $300,000.00 

30 ADJUST MANHOLE TO GRADE 80 EA $500.00  $40,000.00  $531.00  $42,480.00  $500.00  $40,000.00  30 ADJUST MANHOLE TO GRADE 80 EA $450.00  $36,000.00  $500.00  $40,000.00  $642.00  $51,360.00  30 ADJUST MANHOLE TO GRADE 80 EA $500.00  $40,000.00  $575.00  $46,000.00  $485.00  $38,800.00 

31
ADJUST VALVE BOX AND COVER TO 
GRADE 100 EA $300.00  $30,000.00  $327.00  $32,700.00  $300.00  $30,000.00  31

ADJUST VALVE BOX AND COVER TO 
GRADE 100 EA $300.00  $30,000.00  $300.00  $30,000.00  $323.00  $32,300.00  31

ADJUST VALVE BOX AND COVER TO 
GRADE 100 EA $250.00  $25,000.00  $340.00  $34,000.00  $300.00  $30,000.00 

32

NET INCREASE FOR REMOVAL OF 
PAVEMENT IN THICKNESS INCREMENTS 
OF 2‐INCH ALONG THE ENTIRE WIDTH OF 
TRENCH FOR 16 TO 30‐INCH PIPE 500 LF $8.00  $4,000.00  $5.00  $2,500.00  $4.00  $2,000.00  32

NET INCREASE FOR REMOVAL OF 
PAVEMENT IN THICKNESS INCREMENTS 
OF 2‐INCH ALONG THE ENTIRE WIDTH OF 
TRENCH FOR 16 TO 30‐INCH PIPE 500 LF $8.00  $4,000.00  $1.00  $500.00  $4.50  $2,250.00  32

NET INCREASE FOR REMOVAL OF 
PAVEMENT IN THICKNESS INCREMENTS 
OF 2‐INCH ALONG THE ENTIRE WIDTH OF 
TRENCH FOR 16 TO 30‐INCH PIPE 500 LF $2.70  $1,350.00  $40.00  $20,000.00  $20.00  $10,000.00 

33

NET INCREASE IN DEPTH OF OPEN 
TRENCH PIPE INSTALLATION, PIPE SIZE 16 
TO 30‐INCHES, IN DEPTH INCREMENTS OF 
12‐INCHES 2000 LF $8.00  $16,000.00  $22.00  $44,000.00  $4.50  $9,000.00  33

NET INCREASE IN DEPTH OF OPEN 
TRENCH PIPE INSTALLATION, PIPE SIZE 16 
TO 30‐INCHES, IN DEPTH INCREMENTS OF 
12‐INCHES 2000 LF $20.00  $40,000.00  $10.00  $20,000.00  $52.00  $104,000.00  33

NET INCREASE IN DEPTH OF OPEN 
TRENCH PIPE INSTALLATION, PIPE SIZE 16 
TO 30‐INCHES, IN DEPTH INCREMENTS OF 
12‐INCHES 2000 LF $5.00  $10,000.00  $42.00  $84,000.00  $22.00  $44,000.00 

34 HAZARDOUS MATERIALS ABATEMENT 1 LS $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  34 HAZARDOUS MATERIALS ABATEMENT 1 LS * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  34 HAZARDOUS MATERIALS ABATEMENT 1 LS $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  * $100,000.00  *

35
ASSISTANCE DURING COMMISSIONING OF 
OVERALL PIPELINE SYSTEM BY OTHERS 1 LS $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  35

ASSISTANCE DURING COMMISSIONING OF 
OVERALL PIPELINE SYSTEM BY OTHERS 1 LS * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  35

ASSISTANCE DURING COMMISSIONING OF 
OVERALL PIPELINE SYSTEM BY OTHERS 1 LS $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  * $25,000.00  *

36 PROJECT PARTNERING 1 LS $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  36 PROJECT PARTNERING 1 LS * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  36 PROJECT PARTNERING 1 LS $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  * $11,985.56  *

37 Revised
PROVIDE TWO PORTBLE CHANGEABLE 
MESSAGE SIGNS 1 LS $30,000.00  $30,000.00  $39,955.44  $39,955.44  $2,000.00  $2,000.00  37 Revised

PROVIDE TWO PORTBLE CHANGEABLE 
MESSAGE SIGNS 1 LS $40,000.00  $40,000.00  $25,000.00  $25,000.00  $18,501.00  $18,501.00  37 Revised

PROVIDE TWO PORTBLE CHANGEABLE 
MESSAGE SIGNS 1 LS $32,000.00  $32,000.00  $35,000.00  $35,000.00  $45,000.00  $45,000.00 

$13,673,224.56  $14,709,238.85  $16,097,796.56  $16,375,000.00  $16,597,270.56  $16,906,408.56  Actual vs $17,864,227.56  $19,095,549.56  $20,629,599.56 
($480,000.00) ($120,708.09) $0.00  $0.00  $0.00  $0.00  $0.00  ($1,345,549.65) $0.00 

$13,193,224.56  $14,588,530.76  $16,097,796.56  $16,375,000.00  $16,597,270.56  $16,906,408.56  Entered Total Amt $17,964,227.56  $17,749,999.91  $20,629,599.56 

LISTED SUBS

Vido Artukovich & Sons Inc. / Vidmar Inc. A JV

Ranger Pipelines

J. Fletcher Creamer and Son, Inc. & Spiniello Co. ‐
Jt. Venture Flatiron West, Inc. Colich & Sons Inc.                                    WA Rasic Construction Mountain Cascade, Inc. Blois Construction Corp. Vido Artukovich & Sons Inc. / Vidmar Inc. A JV Don Kelly Construction, Inc. Ranger Pipelines

Vido Artukovich & Sons Inc. / Vidmar Inc. A JV Don Kelly Construction, Inc. Ranger Pipelines

Flatiron West, Inc. Colich & Sons Inc.                                                                                                                      LISTED SUBS WA Rasic Construction Mountain Cascade, Inc. Blois Construction Corp. Vido Artukovich & Sons Inc. / Vidmar Inc. A JV Don Kelly Construction, Inc.

PW07‐05‐GREAT Program Recycled Water Backbone System ‐ Ph. I
  Owner: City of Oxnard

Bid Opening: 05/26/10 * marks an allowance

J. Fletcher Creamer and Son, Inc. & Spiniello Co. ‐
Jt. Venture Flatiron West, Inc. Colich & Sons Inc. WA Rasic Construction Mountain Cascade, Inc. Blois Construction Corp.

7314 Scout Ave
Bell Garden,  CA   
US 
Bidder Status: Review

12874 San Fernando Road
Sylmar,  CA  91342 
US 
Bidder Status: Review

547 W 140th Street
Gardena,  CA  90248 
US 
Bidder Status: Review

14850 Central Ave
Chino,  CA  91710 
US 
Bidder Status: Review

555 Exchange Court
Livermore,  CA  94550 
US 
Bidder Status: Review

11155 rush street
south el monte,  CA  91733 

Bidder Status: Review

3201 Sturgis Road
Oxnard,  CA  91303 
US 
Bidder Status: Review

1790 Yosemite Ave
San Francisco,  CA  94124 
US 
Bidder Status: Review

2150 Analysis Dr Suite B
Bozeman,  MT  59718 
US 
Bidder Status: Review

#9PW07‐05 GREAT Program Recycled Water Backbone System Apparent Low Bidder #2                      #3 #4 #5 #6 #7 #8

Fillmore, CA 93016

Group Delta Consultants
32 Mauchly Ste B
Irvine, CA 92618

J. Fletcher Creamer and Son, Inc. & Spiniello 
Co. ‐Jt. Venture

7185 Navajo Rd
San Diego, CA 92119

Listed Subs All American Asphalt
400 E 6th St
Corona, CA 92878

Eilar Associate
539 Encinitas Blvd
Encinitas, CA 92024

Super Seal & Stripe
P O Box 755

Bid List Total

Don Kelly Construction, Inc. Ranger Pipelines

Total Bid Amount

J. Fletcher Creamer and Son, Inc. & Spiniello Co. ‐
Jt. Venture Flatiron West, Inc. Colich & Sons Inc. WA Rasic Construction Mountain Cascade, Inc. Blois Construction Corp.

Psomas
28480 Avenue Stanford Ste 200
Santa Clara, CA 91355

VADNAIS CORPORATION

Mocon Corporation

2130 LA MIRADA DRIVE
VISTA, CA 92084

Pacific International Grout Co.

All American Asphalt
400 E 6th St
Corona, CA 92878

Cellacrete
135 E Railroad Ave
Monrovia, CA 91016

All American Asphalt
400 E 6th St
Corona, CA 92878

Behrens & Assoc.

49950 Jefferson St Ste C200
Indio, CA 92201

49950 Jefferson St Ste C200
Indio, CA 92201

Nada Pacific Corp.
13206 S West Ave
Caruthers, CA 93609

13806 Inglewood Ave
Hawthorne, CA 92050

Mocon Corporation

2130 LA MIRADA DRIVE
VISTA, CA 92084

Nada Pacific Corp.
13206 S West Ave
Caruthers, CA 93609

Zefiro
3868 Carson #325
Torrance, CA 90503

Super Seal & Stripe
P O Box 755
Fillmore, CA 93016

VADNAIS CORPORATION

49950 Jefferson St Ste C200
Indio, CA 92201

Viking Drillers

Cellacrete
135 E Railroad Ave
Monrovia, CA 91016

Ghefler

Mocon Corporation

VADNAIS CORPORATION
2130 LA MIRADA DRIVE
VISTA, CA 92084

801 N Point Dr
W Sacramento, CA 95691

Granite Construction
P OBox 6744
Santa Barbara, CA 93160

Tsomas
28480 Avenue Stanford Ste 200
Santa Clara, CA 91355

VADNAIS CORPORATION
2130 LA MIRADA DRIVE
VISTA, CA 92084

Vertical Earthworks
4300 Campus Dr #203
Newport Beach, CA

All American Asphalt
400 E 6th St
Corona, CA 92878

Cellacrete
135 E Railroad Ave
Monrovia, CA 91016

49950 Jefferson St Ste C200
Indio, CA 92201

Eilar Associate
539 Encinitas Blvd
Encinitas, CA 92024

Group Delta Consultants
32 Mauchly Ste B
Irvine, CA 92618

Mocon Corporation

28480 Avenue Stanford Ste 200
Santa Clara, CA 91355

Pure elect
611 Palm Ave
Orange, CA

Super Seal & Stripe
P O Box 755
Fillmore, CA 93016

Psomas

801 N Point Dr
W Sacramento, CA 95691

VADNAIS CORPORATION
2130 LA MIRADA DRIVE
VISTA, CA 92084

Vertical Earthworks
4300 Campus Dr #203
Newport Beach, CA

Viking Drillers

Cellacrete
135 E. Railroad Ave.
Monrovia, CA 91016

Eilar Associate
539 Encinitas Blvd
Encinitas, CA 92024

Foothill Engineer

Santa Clara, CA 91355

Tunner Vision

P O Box 755
Fillmore, CA 93016

Toro Enterprises, Inc.
511 Buena Vista Ave

Newport Beach, CA 92668

All American Asphalt
400 E 6th St
Corona, CA 92878

Blue Irion

18699 Shoshonee Rd
Apple Valley, CA 92307

Super Seal & Stripe

905 E Third
Corona, CA 91719

JONICADE INC
753 WEST 9TH STREET UNIT C
SAN JACINTO, CA 92582

Lynn LeFevre Welding
2511 Isabelle Ave
San Mateo, CA 94403

Verion
4300 Campus Dr #203

Oxnard, CA 93030

VADNAIS CORPORATION
2130 LA MIRADA DRIVE
VISTA, CA 92084

Psomas
28480 Avenue Stanford Ste 200

G&F Concrete Cutting

801 N Point Dr

P O box 736
WSacramento, CA 95619

Cellacrete
135 E Railroad Ave
Monrovia, CA 91016

D'Arcy & Harty Construction
1300 Carroll Ave
San Francisco, CA

P O Box 10215
Santa Ana, CA 92711

32 Mauchly Ste B
Irvine, CA 92618

Group Delta Consultants

Nipomo, CA 93444

Nada Pacific Corp.
13206 S West Ave
Caruthers, CA 93609

Shoenkel Trucking

Thousand Oaks, CA 91359

Statewide Safety & Signs
522 Lindon Ln

W Sacramento, CA 95691

BID ADJUSTMENT ‐ADD / DEDUCT

Sterndahl
11861 Branford St
Sun Valley, CA 91352

Viking Drillers

P O Box 4823
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