
PW10‐15‐Bids Open 9‐29‐2010

Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total

1 1101‐2 MOBILIZATION / DEMOBILIZATION 1 LS $86,900.00  $86,900.00  $100,000.00  $100,000.00  $115,000.00  $115,000.00  1 1101‐2 MOBILIZATION / DEMOBILIZATION 1 LS $78,000.00  $78,000.00  $45,875.00  $45,875.00  $121,170.00  $121,170.00  1 1101‐2 MOBILIZATION / DEMOBILIZATION 1 LS $33,000.00  $33,000.00  $111,826.00  $111,826.00  $68,535.00  $68,535.00 

2 1505‐3 TRAFFIC CONTROL 1 LS $30,000.00  $30,000.00  $50,000.00  $50,000.00  $32,563.00  $32,563.00  2 1505‐3 TRAFFIC CONTROL 1 LS $37,000.00  $37,000.00  $23,650.00  $23,650.00  $40,000.00  $40,000.00  2 1505‐3 TRAFFIC CONTROL 1 LS $28,500.00  $28,500.00  $41,470.00  $41,470.00  $10,000.00  $10,000.00 

3 1800‐3
STORM WATER POLLUTION PREVENTION 
PLAN 1 LS $6,500.00  $6,500.00  $6,000.00  $6,000.00  $5,000.00  $5,000.00  3 1800‐3

STORM WATER POLLUTION 
PREVENTION PLAN 1 LS $3,300.00  $3,300.00  $17,175.00  $17,175.00  $4,800.00  $4,800.00  3 1800‐3

STORM WATER POLLUTION PREVENTION 
PLAN 1 LS $8,000.00  $8,000.00  $12,100.00  $12,100.00  $1,000.00  $1,000.00 

4 1110‐3 2” COLD MILL AC PAVEMENT 3717 SY $3.89  $14,459.13  $2.40  $8,920.80  $3.50  $13,009.50  4 1110‐3 2” COLD MILL AC PAVEMENT 3717 SY $2.13  $7,917.21  $10.24  $38,062.08  $4.00  $14,868.00  4 1110‐3 2” COLD MILL AC PAVEMENT 3717 SY $4.50  $16,726.50  $8.15  $30,293.55  $4.00  $14,868.00 

5 1110‐3 PROFILE MILL AC PAVEMENT(4’ WIDE) 7756 LF $1.46  $11,323.76  $0.40  $3,102.40  $1.25  $9,695.00  5 1110‐3 PROFILE MILL AC PAVEMENT(4’ WIDE) 7756 LF $1.52  $11,789.12  $1.02  $7,911.12  $2.00  $15,512.00  5 1110‐3 PROFILE MILL AC PAVEMENT(4’ WIDE) 7756 LF $1.75  $13,573.00  $1.54  $11,944.24  $1.81  $14,038.36 

6 1110‐3 FULL‐DEPTH AC MILL (4” AVE. DEPTH) 26443 SY $3.06  $80,915.58  $2.10  $55,530.30  $2.25  $59,496.75  6 1110‐3 FULL‐DEPTH AC MILL (4” AVE. DEPTH) 26443 SY $2.00  $52,886.00  $3.30  $87,261.90  $3.00  $79,329.00  6 1110‐3 FULL‐DEPTH AC MILL (4” AVE. DEPTH) 26443 SY $3.90  $103,127.70  $4.59  $121,373.37  $2.50  $66,107.50 

7 1120‐4 UNCLASSIFIED EXCAVATION 1407 CY $25.00  $35,175.00  $24.00  $33,768.00  $24.00  $33,768.00  7 1120‐4 UNCLASSIFIED EXCAVATION 1407 CY $44.50  $62,611.50  $54.25  $76,329.75  $6.00  $8,442.00  7 1120‐4 UNCLASSIFIED EXCAVATION 1407 CY $143.00  $201,201.00  $38.50  $54,169.50  $113.00  $158,991.00 

8 1130‐4 CLASS 2 AGGREGATE BASE 241 CY $60.00  $14,460.00  $65.00  $15,665.00  $125.00  $30,125.00  8 1130‐4 CLASS 2 AGGREGATE BASE 241 CY $129.00  $31,089.00  $45.35  $10,929.35  $40.00  $9,640.00  8 1130‐4 CLASS 2 AGGREGATE BASE 241 CY $130.00  $31,330.00  $50.80  $12,242.80  $38.00  $9,158.00 

9 1150‐10
ASPHALT CONCRETE, TYPE III (DGAC‐B2 PG 
64‐10) 4166 TONS $77.00  $320,782.00  $69.80  $290,786.80  $69.00  $287,454.00  9 1150‐10

ASPHALT CONCRETE, TYPE III (DGAC‐B2 
PG 64‐10) 4166 TONS $77.95  $324,739.70  $84.35  $351,402.10  $90.00  $374,940.00  9 1150‐10

ASPHALT CONCRETE, TYPE III (DGAC‐B2 
PG 64‐10) 4166 TONS $75.50  $314,533.00  $83.18  $346,527.88  $94.50  $393,687.00 

10 1150‐10
ASPHALT CONCRETE, TYPE III (DGAC‐C2 PG 
64‐10) 263 TONS $77.00  $20,251.00  $106.00  $27,878.00  $90.00  $23,670.00  10 1150‐10

ASPHALT CONCRETE, TYPE III (DGAC‐C2 
PG 64‐10) 263 TONS $134.00  $35,242.00  $138.40  $36,399.20  $170.00  $44,710.00  10 1150‐10

ASPHALT CONCRETE, TYPE III (DGAC‐C2 
PG 64‐10) 263 TONS $102.00  $26,826.00  $119.03  $31,304.89  $153.00  $40,239.00 

11 1151‐3
ASPHALT RUBBER AGGREGATE MEMBRANE 
(ARAM) 47338 SY $6.35  $300,596.30  $5.81  $275,033.78  $6.00  $284,028.00  11 1151‐3

ASPHALT RUBBER AGGREGATE 
MEMBRANE (ARAM) 47338 SY $5.80  $274,560.40  $6.25  $295,862.50  $7.00  $331,366.00  11 1151‐3

ASPHALT RUBBER AGGREGATE 
MEMBRANE (ARAM) 47338 SY $6.50  $307,697.00  $5.99  $283,554.62  $6.71  $317,637.98 

12 1152‐10 ASPHALT CONCRETE (ARHM‐GG‐C PG 64‐16) 4657 TONS $95.00  $442,415.00  $89.90  $418,664.30  $88.00  $409,816.00  12 1152‐10
ASPHALT CONCRETE (ARHM‐GG‐C PG 
64‐16) 4657 TONS $93.00  $433,101.00  $100.00  $465,700.00  $110.00  $512,270.00  12 1152‐10

ASPHALT CONCRETE (ARHM‐GG‐C PG 64‐
16) 4657 TONS $98.00  $456,386.00  $106.10  $494,107.70  $103.00  $479,671.00 

13 1160‐5 SLURRY SEAL TYPE II (RAP) 27933 SY $2.33  $65,083.89  $2.63  $73,463.79  $2.60  $72,625.80  13 1160‐5 SLURRY SEAL TYPE II (RAP) 27933 SY $2.63  $73,463.79  $2.65  $74,022.45  $3.00  $83,799.00  13 1160‐5 SLURRY SEAL TYPE II (RAP) 27933 SY $3.90  $108,938.70  $2.71  $75,698.43  $2.67  $74,581.11 

14 1174‐6 REMOVE & REPLACE PCC SIDEWALK 3498 SF $5.50  $19,239.00  $5.00  $17,490.00  $6.00  $20,988.00  14 1174‐6 REMOVE & REPLACE PCC SIDEWALK 3498 SF $5.15  $18,014.70  $6.10  $21,337.80  $6.50  $22,737.00  14 1174‐6 REMOVE & REPLACE PCC SIDEWALK 3498 SF $6.00  $20,988.00  $7.40  $25,885.20  $9.50  $33,231.00 

15 1174‐6 REMOVE & REPLACE PCC DRIVEWAY 3346 SF $6.00  $20,076.00  $9.45  $31,619.70  $12.00  $40,152.00  15 1174‐6 REMOVE & REPLACE PCC DRIVEWAY 3346 SF $11.10  $37,140.60  $10.85  $36,304.10  $7.50  $25,095.00  15 1174‐6 REMOVE & REPLACE PCC DRIVEWAY 3346 SF $9.50  $31,787.00  $11.81  $39,516.26  $13.50  $45,171.00 

16 1174‐6
REMOVE & REPLACE PCC CURB AND GUTTER 
(A2‐6) 4172 LF $25.50  $106,386.00  $28.00  $116,816.00  $39.00  $162,708.00  16 1174‐6

REMOVE & REPLACE PCC CURB AND 
GUTTER (A2‐6) 4172 LF $36.00  $150,192.00  $33.10  $138,093.20  $25.00  $104,300.00  16 1174‐6

REMOVE & REPLACE PCC CURB AND 
GUTTER (A2‐6) 4172 LF $22.75  $94,913.00  $36.80  $153,529.60  $30.63  $127,788.36 

17 1174‐6
REMOVE & REPLACE PCC X‐GUTTER & 
SPANDREL 6235 SF $8.00  $49,880.00  $12.45  $77,625.75  $16.00  $99,760.00  17 1174‐6

REMOVE & REPLACE PCC X‐GUTTER & 
SPANDREL 6235 SF $10.30  $64,220.50  $14.05  $87,601.75  $10.00  $62,350.00  17 1174‐6

REMOVE & REPLACE PCC X‐GUTTER & 
SPANDREL 6235 SF $9.75  $60,791.25  $18.50  $115,347.50  $13.40  $83,549.00 

18 1174‐6 GRIND PCC SIDEWALK EDGE 180 SF $30.00  $5,400.00  $12.00  $2,160.00  $2.00  $360.00  18 1174‐6 GRIND PCC SIDEWALK EDGE 180 SF $12.00  $2,160.00  $23.35  $4,203.00  $16.00  $2,880.00  18 1174‐6 GRIND PCC SIDEWALK EDGE 180 SF $10.50  $1,890.00  $21.00  $3,780.00  $5.00  $900.00 

19 1174‐6 4’ PCC RIBBON GUTTER 208 LF $26.86  $5,586.88  $35.00  $7,280.00  $65.00  $13,520.00  19 1174‐6 4’ PCC RIBBON GUTTER 208 LF $34.50  $7,176.00  $63.80  $13,270.40  $20.00  $4,160.00  19 1174‐6 4’ PCC RIBBON GUTTER 208 LF $35.75  $7,436.00  $47.46  $9,871.68  $61.15  $12,719.20 

20 1174‐6 INSTALL PCC CURB RAMP CASE B TYPE 2 30 EA $1,551.17  $46,535.00  $1,200.00  $36,000.00  $2,000.00  $60,000.00  20 1174‐6
INSTALL PCC CURB RAMP CASE B TYPE 
2 30 EA $2,300.00  $69,000.00  $1,445.00  $43,350.00  $2,630.00  $78,900.00  20 1174‐6 INSTALL PCC CURB RAMP CASE B TYPE 2 30 EA $2,000.00  $60,000.00  $2,252.25  $67,567.50  $3,386.00  $101,580.00 

21 1185‐3
ADJUST WATER VALVE COVER TO FINISHED 
GRADE 28 EA $350.00  $9,800.00  $395.00  $11,060.00  $250.00  $7,000.00  21 1185‐3

ADJUST WATER VALVE COVER TO 
FINISHED GRADE 28 EA $315.00  $8,820.00  $335.00  $9,380.00  $1,700.00  $47,600.00  21 1185‐3

ADJUST WATER VALVE COVER TO 
FINISHED GRADE 28 EA $471.00  $13,188.00  $315.00  $8,820.00  $1,639.00  $45,892.00 

22 1185‐3
ADJUST MANHOLE COVER TO FINISHED 
GRADE 24 EA $475.00  $11,400.00  $385.00  $9,240.00  $350.00  $8,400.00  22 1185‐3

ADJUST MANHOLE COVER TO FINISHED 
GRADE 24 EA $335.00  $8,040.00  $446.00  $10,704.00  $2,000.00  $48,000.00  22 1185‐3

ADJUST MANHOLE COVER TO FINISHED 
GRADE 24 EA $1,250.00  $30,000.00  $336.00  $8,064.00  $1,922.00  $46,128.00 

23 1515‐3
INSTALL BLUE REFLECTIVE PAVEMENT 
MARKER 32 EA $12.00  $384.00  $8.00  $256.00  $7.69  $246.08  23 1515‐3

INSTALL BLUE REFLECTIVE PAVEMENT 
MARKER 32 EA $8.00  $256.00  $7.95  $254.40  $11.50  $368.00  23 1515‐3

INSTALL BLUE REFLECTIVE PAVEMENT 
MARKER 32 EA $11.00  $352.00  $8.07  $258.24  $11.00  $352.00 

24 1515‐3 INSTALL “STOP” PAVEMENT MARKING (T) 37 EA $168.00  $6,216.00  $147.00  $5,439.00  $142.00  $5,254.00  24 1515‐3
INSTALL “STOP” PAVEMENT MARKING 
(T) 37 EA $148.00  $5,476.00  $146.00  $5,402.00  $170.00  $6,290.00  24 1515‐3

INSTALL “STOP” PAVEMENT MARKING 
(T) 37 EA $207.00  $7,659.00  $148.23  $5,484.51  $162.00  $5,994.00 

25 1515‐3 INSTALL “SLOW” PAVEMENT MARKING (T) 2 EA $168.00  $336.00  $147.00  $294.00  $142.00  $284.00  25 1515‐3
INSTALL “SLOW” PAVEMENT MARKING 
(T) 2 EA $150.00  $300.00  $146.00  $292.00  $170.00  $340.00  25 1515‐3

INSTALL “SLOW” PAVEMENT MARKING 
(T) 2 EA $207.00  $414.00  $149.10  $298.20  $162.00  $324.00 

26 1515‐3
INSTALL TYPE IV ARROW PAVEMENT 
MARKING (T) 2 EA $168.00  $336.00  $147.00  $294.00  $142.00  $284.00  26 1515‐3

INSTALL TYPE IV ARROW PAVEMENT 
MARKING (T) 2 EA $150.00  $300.00  $146.00  $292.00  $170.00  $340.00  26 1515‐3

INSTALL TYPE IV ARROW PAVEMENT 
MARKING (T) 2 EA $107.00  $214.00  $149.10  $298.20  $162.00  $324.00 

27 1515‐3
INSTALL BIKE LANE SYMBOL WITH ARROW 
PAVEMENT MARKING (T) 1 EA $280.00  $280.00  $109.00  $109.00  $105.00  $105.00  27 1515‐3

INSTALL BIKE LANE SYMBOL WITH 
ARROW PAVEMENT MARKING (T) 1 EA $110.00  $110.00  $108.00  $108.00  $280.00  $280.00  27 1515‐3

INSTALL BIKE LANE SYMBOL WITH 
ARROW PAVEMENT MARKING (T) 1 EA $123.50  $123.50  $109.65  $109.65  $270.00  $270.00 

28 1515‐3 12” SOLID WHITE (T) 933 LF $3.36  $3,134.88  $3.65  $3,405.45  $3.52  $3,284.16  28 1515‐3 12” SOLID WHITE (T) 933 LF $3.70  $3,452.10  $3.63  $3,386.79  $3.00  $2,799.00  28 1515‐3 12” SOLID WHITE (T) 933 LF $2.50  $2,332.50  $3.70  $3,452.10  $3.25  $3,032.25 

29 1515‐3 INSTALL DETAIL 22 (T) 300 LF $2.25  $675.00  $2.35  $705.00  $2.25  $675.00  29 1515‐3 INSTALL DETAIL 22 (T) 300 LF $2.40  $720.00  $2.32  $696.00  $2.00  $600.00  29 1515‐3 INSTALL DETAIL 22 (T) 300 LF $1.60  $480.00  $2.36  $708.00  $2.15  $645.00 

30 1515‐3 INSTALL DETAIL 27B (T) 230 LF $2.25  $517.50  $1.70  $391.00  $1.63  $374.90  30 1515‐3 INSTALL DETAIL 27B (T) 230 LF $1.70  $391.00  $1.68  $386.40  $2.00  $460.00  30 1515‐3 INSTALL DETAIL 27B (T) 230 LF $1.05  $241.50  $1.73  $397.90  $2.15  $494.50 

31 1515‐3 INSTALL DETAIL 38 (T) 200 LF $2.25  $450.00  $2.65  $530.00  $2.56  $512.00  31 1515‐3 INSTALL DETAIL 38 (T) 200 LF $2.70  $540.00  $2.64  $528.00  $2.00  $400.00  31 1515‐3 INSTALL DETAIL 38 (T) 200 LF $1.60  $320.00  $2.69  $538.00  $2.15  $430.00 

32 1515‐3 INSTALL DETAIL 39 (T) 200 LF $2.25  $450.00  $1.85  $370.00  $1.79  $358.00  32 1515‐3 INSTALL DETAIL 39 (T) 200 LF $1.90  $380.00  $1.85  $370.00  $2.00  $400.00  32 1515‐3 INSTALL DETAIL 39 (T) 200 LF $1.50  $300.00  $1.88  $376.00  $2.15  $430.00 

33 1520‐3
TRAFFIC SIGNAL MODIFICATION @ VENTURA 
SERVICE RD 1 LS $31,284.00  $31,284.00  $27,500.00  $27,500.00  $28,440.00  $28,440.00  33 1520‐3

TRAFFIC SIGNAL MODIFICATION @ 
VENTURA SERVICE RD 1 LS $29,400.00  $29,400.00  $29,295.00  $29,295.00  $24,700.00  $24,700.00  33 1520‐3

TRAFFIC SIGNAL MODIFICATION @ 
VENTURA SERVICE RD 1 LS $32,000.00  $32,000.00  $29,862.00  $29,862.00  $30,715.00  $30,715.00 

34 1530‐4 REMOVE & REPLACE STREET NAME SIGN 32 EA $365.00  $11,680.00  $169.00  $5,408.00  $163.00  $5,216.00  34 1530‐4
REMOVE & REPLACE STREET NAME 
SIGN 32 EA $170.00  $5,440.00  $168.00  $5,376.00  $370.00  $11,840.00  34 1530‐4 REMOVE & REPLACE STREET NAME SIGN 32 EA $298.00  $9,536.00  $170.70  $5,462.40  $211.00  $6,752.00 

35 1530‐4 INSTALL R1‐1 TRAFFIC SIGN & POST 1 EA $315.00  $315.00  $295.00  $295.00  $285.00  $285.00  35 1530‐4 INSTALL R1‐1 TRAFFIC SIGN & POST 1 EA $300.00  $300.00  $295.00  $295.00  $320.00  $320.00  35 1530‐4 INSTALL R1‐1 TRAFFIC SIGN & POST 1 EA $252.00  $252.00  $299.08  $299.08  $303.00  $303.00 

36 1530‐4 INSTALL R5‐1 TRAFFIC SIGN & POST 1 EA $315.00  $315.00  $285.00  $285.00  $273.00  $273.00  36 1530‐4 INSTALL R5‐1 TRAFFIC SIGN & POST 1 EA $300.00  $300.00  $281.00  $281.00  $320.00  $320.00  36 1530‐4 INSTALL R5‐1 TRAFFIC SIGN & POST 1 EA $252.00  $252.00  $286.48  $286.48  $303.00  $303.00 

37 1530‐4 INSTALL R3‐4 TRAFFIC SIGN 1 EA $115.00  $115.00  $92.00  $92.00  $89.00  $89.00  37 1530‐4 INSTALL R3‐4 TRAFFIC SIGN 1 EA $100.00  $100.00  $91.00  $91.00  $100.00  $100.00  37 1530‐4 INSTALL R3‐4 TRAFFIC SIGN 1 EA $95.50  $95.50  $92.77  $92.77  $108.00  $108.00 

38 1601‐4 PAINT CURB RED 20 LF $12.00  $240.00  $1.30  $26.00  $1.22  $24.40  38 1601‐4 PAINT CURB RED 20 LF $1.30  $26.00  $1.26  $25.20  $11.50  $230.00  38 1601‐4 PAINT CURB RED 20 LF $5.60  $112.00  $1.28  $25.60  $11.00  $220.00 

39 1407‐3 INSTALL 8” PVC CLASS 150 4996 LF $38.00  $189,848.00  $54.25  $271,033.00  $49.50  $247,302.00  39 1407‐3 INSTALL 8” PVC CLASS 150 4996 LF $50.50  $252,298.00  $51.00  $254,796.00  $40.00  $199,840.00  39 1407‐3 INSTALL 8” PVC CLASS 150 4996 LF $52.50  $262,290.00  $49.77  $248,650.92  $83.00  $414,668.00 

40 1407‐3 INSTALL 8” PVC CLASS 200 200 LF $49.00  $9,800.00  $67.00  $13,400.00  $52.00  $10,400.00  40 1407‐3 INSTALL 8” PVC CLASS 200 200 LF $54.60  $10,920.00  $53.60  $10,720.00  $40.00  $8,000.00  40 1407‐3 INSTALL 8” PVC CLASS 200 200 LF $55.00  $11,000.00  $51.71  $10,342.00  $104.00  $20,800.00 

41 1408‐2 ABANDON EXIST 6” C.I.P. IN‐PLACE 5004 LF $8.11  $40,599.95  $5.00  $25,020.00  $4.00  $20,016.00  41 1408‐2 ABANDON EXIST 6” C.I.P. IN‐PLACE 5004 LF $4.15  $20,766.60  $4.12  $20,616.48  $4.00  $20,016.00  41 1408‐2 ABANDON EXIST 6” C.I.P. IN‐PLACE 5004 LF $3.10  $15,512.40  $7.56  $37,830.24  $3.50  $17,514.00 

42 1409‐3 REMOVE & INSTALL 8” RS GATE VALVE 4 EA $1,500.00  $6,000.00  $1,760.00  $7,040.00  $1,500.00  $6,000.00  42 1409‐3 REMOVE & INSTALL 8” RS GATE VALVE 4 EA $1,600.00  $6,400.00  $1,545.00  $6,180.00  $1,950.00  $7,800.00  42 1409‐3 REMOVE & INSTALL 8” RS GATE VALVE 4 EA $1,955.00  $7,820.00  $1,454.25  $5,817.00  $2,847.00  $11,388.00 

43 1410‐3 REMOVE & REPLACE FIRE HYDRANT 14 EA $4,575.00  $64,050.00  $5,225.00  $73,150.00  $5,000.00  $70,000.00  43 1410‐3 REMOVE & REPLACE FIRE HYDRANT 14 EA $5,100.00  $71,400.00  $5,150.00  $72,100.00  $4,900.00  $68,600.00  43 1410‐3 REMOVE & REPLACE FIRE HYDRANT 14 EA $5,200.00  $72,800.00  $5,034.75  $70,486.50  $9,621.00  $134,694.00 

44 1410‐3 RECONNECT FIRE HYDRANT 1 EA $4,075.00  $4,075.00  $4,315.00  $4,315.00  $3,150.00  $3,150.00  44 1410‐3 RECONNECT FIRE HYDRANT 1 EA $3,300.00  $3,300.00  $3,245.00  $3,245.00  $2,050.00  $2,050.00  44 1410‐3 RECONNECT FIRE HYDRANT 1 EA $2,260.00  $2,260.00  $6,090.00  $6,090.00  $5,663.00  $5,663.00 

45 1412‐3 WATER SERVICES REPLACED UP TO 2 INCHES 192 EA $920.00  $176,640.00  $1,020.00  $195,840.00  $840.00  $161,280.00  45 1412‐3
WATER SERVICES REPLACED UP TO 2 
INCHES 192 EA $857.00  $164,544.00  $865.00  $166,080.00  $790.00  $151,680.00  45 1412‐3

WATER SERVICES REPLACED UP TO 2 
INCHES 192 EA $1,170.00  $224,640.00  $1,244.25  $238,896.00  $2,582.00  $495,744.00 

46 1413‐3 OVER EXCAVATION/SPECIAL BEDDING 100 TONS $70.00  $7,000.00  $48.60  $4,860.00  $50.00  $5,000.00  46 1413‐3 OVER EXCAVATION/SPECIAL BEDDING 100 TONS $52.50  $5,250.00  $51.50  $5,150.00  $40.00  $4,000.00  46 1413‐3 OVER EXCAVATION/SPECIAL BEDDING 100 TONS $48.00  $4,800.00  $33.60  $3,360.00  $113.00  $11,300.00 

47 1417‐3 TRENCH SAFETY 1 LS $1,500.00  $1,500.00  $4,200.00  $4,200.00  $7,200.00  $7,200.00  47 1417‐3 TRENCH SAFETY 1 LS $7,600.00  $7,600.00  $7,415.00  $7,415.00  $5,000.00  $5,000.00  47 1417‐3 TRENCH SAFETY 1 LS $1,870.00  $1,870.00  $5,880.00  $5,880.00  $3,500.00  $3,500.00 

48 1418‐3
MISCELLANEOUS WORK AND EXISTING 
FACILITIES 1 LS $22,400.00  $22,400.00  $4,700.00  $4,700.00  $33,700.00  $33,700.00  48 1418‐3

MISCELLANEOUS WORK AND EXISTING 
FACILITIES 1 LS $34,400.00  $34,400.00  $34,710.00  $34,710.00  $8,480.00  $8,480.00  48 1418‐3

MISCELLANEOUS WORK AND EXISTING 
FACILITIES 1 LS $2,500.00  $2,500.00  $20,842.50  $20,842.50  $60,870.00  $60,870.00 

$2,281,805.88  $2,317,062.07  $2,398,891.59  $2,414,833.22  $2,522,915.97  $2,562,121.00  $2,631,008.55  $2,755,139.01  $3,372,310.26 
$2,281,805.88  $2,317,062.07  $2,398,891.59  $2,414,833.22  $2,522,915.97  $2,562,121.00  $2,631,008.55  $2,755,139.01  $3,372,310.26 
$2,281,908.04  $2,317,062.07  $2,398,891.59  $2,414,833.22  $2,522,915.97  $2,562,121.00  $2,631,008.55  $2,755,139.01  $3,372,310.26 

Sully Miller Contracting Co. Nye & Nelson, Inc. V LOPEZ JR & SONSPW10‐15‐Bartolo Square North Neighborhood Street & Utility Improvement ‐Phase 2 PW10‐15‐Bartolo Square North Neighborhood Street & Utility Improvement ‐Phase 2

PW10‐15‐Bartolo Square North Neighborhood Street & Utility Improvement ‐Phase 2
  Owner:  City of Oxnard

Bid Opening:  09/29/10 * marks an allowance

MG Construction and Development, 
Inc. Toro Enterprises, Inc. Granite Construction, Co. Silvia Construction

Berry General Engineering 
Contractors HPS Mechanical Inc

Comment: Apparent Low Bidder

511 Buena Vista Ave
Oxnard,  CA  93030 
US 
Bidder Status: Under Review

9007 Center Ave
Rancho Cucamonga,  CA  91730 
US 
Bidder Status: Under Review

8900 Eton Ave #C
Canoga Park,  CA  91304 
US 
Bidder Status: Under Review

1860 Eastman Ave Ste 108
Ventura,  CA  930035763 
US 
Bidder Status: Under Review

135 S State College Blvd # 400
Brea,  CA  92821 
US 
Bidder Status: Under Review

PW10‐15‐Bartolo Square North‐Street & Water Imp. ‐Ph. II #1 #2 #3 #8 #9

200 E FESLER STE 101
SANTA MARIA,  CA  93454 
US 
Bidder Status: Under Review

#7

9500 Beverly Rd
Pico Rivera, CA 90660

2131 Riddell Ave
Monrovia, CA

Manhole Adjusting, Inc.

10240 San Sevaine Way
Mira Loma, CA 91752

Sterndahl Enterprises

14436 Santa Ana Ave
Fontana, CA 92337

CESM Survey

Bid List Total
Total Bid Amount

Listed Subs

Pavement Coating Company
10240 San Sevaine way
Mira Loma, CA 91752

Super Seal & Stripe
P O Box 755
Fillmore, CA 93016

Pavement Recycling Systems, Inc.

Benner & Carpenter
506 E Main St
Santa Paula, 93060

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 90660

American Asphalt South, Inc.

11861 Branford St
Sun Valley, CA 91352

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

Manhole Adjusting, Inc.

10240 San Sevaine way
Mira Loma, CA 91752

AA&P Contractors
P O Box 4153
Saticoy, CA 93007

Fonseca/McElroy Grinding
139 N Cain
Visalia, CA 93292

9500 Beverly Rd
Pico Rivera, CA 90660

Pavement Coating Company

1694 Eastman Ave
Ventura, CA 93003

Sam Hill and Sons Inc
2627 Beene Road
Ventura, CA 93003

Super Seal & Stripe

Dial Construction
701 Del Norte Blvd
Simi Valley, CA 93094

Manhole Adjusting, Inc.

P O Box 755
Fillmore, CA 93016

Taft Electric Co.

Taft Electric Co.

9500 Beverly Rd
Pico Rivera, CA 90660

Sam Hill and Sons Inc
2627 Beene Road
Ventura, CA 93003

Super Seal & Stripe
P O Box 755
Fillmore, CA 93016

1694 Eastman Ave
Ventura, CA 93003

Benner & Carpenter
506 E Main St
Santa Paula, 93060

Dial Construction
701 Del Norte Blvd
Simi Valley, CA 93094

10240 San Sevaine way
Mira Loma, CA 91752

Fonseca/McElroy Grinding
139 N Cain
Visalia, CA 93292

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 90660

Pavement Coating Company

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

7201 Haven Ave
Alta Loma, CA 91701

P O Box 755
Fillmore, CA 93016

Sam Hill and Sons Inc
2627 Beene Road
Ventura, CA 93003

Super Seal & Stripe

Precision Engineering Surveyors

BC Rincon
67 E La Loma Ave
Somis, CA

Geo‐cell solution inc.

J Jireh

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 90660

7231 Boulder Ave
Highlands, CA 92346

Super Seal & Stripe
P O Box 755
Fillmore, CA 93016

CASE LAND SURVEYING
614 NORTH ECKHOFF ST
ORANGE, CA 92868‐

Manhole Adjusting, Inc.

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

Taft Electric Co.

9500 Beverly Rd
Pico Rivera, CA 90660

Pavement Recycling Systems, Inc.
10240 San Sevaine Way
Mira Loma, CA 91752

Super Seal & Stripe
P O Box 755
Fillmore, CA 93016

1694 Eastman Ave
Ventura, CA 93003

AA&P Contractors
P O Box 4153
Saticoy, CA 93007

Cogams Marketing
121 Drodmer Ave Ste 220
San Diego, CA

10240 San Sevaine Way
Mira Loma, CA 91752

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 90660

Pavement Coating Company
10240 San Sevaine way
Mira Loma, CA 91752

Pavement Recycling Systems, Inc.

Sully Miller Contracting Co.
135 S State College Blvd # 400
Brea, CA 92821

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

BC Rincon
67 E La Loma Ave
Somis, CA

Precision Concrete
759 Hartmen Rd
Simi, CA 93455

Proline Striping

V LOPEZ JR & SONS

1776 Lirio Ave
Ventura, CA 93004

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

Bid Opening:  09/29/10

MG Construction and Development, 
Inc. Toro Enterprises, Inc. Granite Construction, Co. Silvia Construction

Berry General Engineering 
Contractors HPS Mechanical Inc

#4 #5 #6

5335 Debbie Lane
Santa Barbara,  CA  93111 
US 

Bid Opening:  09/29/10

Bidder Status: Under Review
Ventura,  CA  930011335 
US 

Bidder Status: Under Review

3100 E Belle Terrace
Bakersfield,  CA  93307 
US 
Bidder Status: Under Review

350 W Lewis St
P O Box 1457

MG Construction and Development, 
Inc. Toro Enterprises, Inc. Granite Construction, Co. Silvia Construction

Bid Total Listed on Bid

Sully Miller Contracting Co. Nye & Nelson, Inc. V LOPEZ JR & SONS

MG Construction and Development, 
Inc. Toro Enterprises, Inc. Granite Construction, Co. Silvia Construction

Berry General Engineering 
Contractors HPS Mechanical Inc Nye & Nelson, Inc. V LOPEZ JR & SONS

Listed Subs Listed Subs

Sully Miller Contracting Co.

Nye & Nelson, Inc.Sully Miller Contracting Co.
Berry General Engineering 
Contractors HPS Mechanical Inc
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