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Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit of Measure Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity
Unit of 
Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total

1 1101‐2 MOBILIZATION/DEMOBILIZATION 1 LS $31,000.00  $31,000.00  $31,000.00  $31,000.00  $35,000.00  $35,000.00  1 1101‐2 MOBILIZATION/DEMOBILIZATION 1 LS $25,000.00  $25,000.00  $20,000.00  $20,000.00  $20,540.00  $20,540.00  1 1101‐2 MOBILIZATION/DEMOBILIZATION 1 LS $22,000.00  $22,000.00  $33,000.00  $33,000.00  $41,400.00  $41,400.00 

2 1505‐2 TRAFFIC CONTROL, CONSTRUCTION SIGNING AND TRAFFIC MAINTENANCE 1 LS $44,449.00  $44,449.00  $15,411.00  $15,411.00  $13,500.00  $13,500.00  2 1505‐2
TRAFFIC CONTROL, CONSTRUCTION SIGNING AND TRAFFIC 
MAINTENANCE 1 LS $35,200.00  $35,200.00  $8,000.00  $8,000.00  $10,500.00  $10,500.00  2 1505‐2

TRAFFIC CONTROL, CONSTRUCTION SIGNING AND TRAFFIC 
MAINTENANCE 1 LS $29,000.00  $29,000.00  $33,000.00  $33,000.00  $40,250.00  $40,250.00 

3 1700‐3 WATER POLLUTION CONTROL PROGRAM 1 LS $500.00  $500.00  $935.00  $935.00  $3,200.00  $3,200.00  3 1700‐3 WATER POLLUTION CONTROL PROGRAM 1 LS $5,100.00  $5,100.00  $1,500.00  $1,500.00  $2,502.00  $2,502.00  3 1700‐3 WATER POLLUTION CONTROL PROGRAM 1 LS $3,100.00  $3,100.00  $6,716.72  $6,716.72  $4,025.00  $4,025.00 
4 1150‐10 ASPHALT CONCRETE (PG 64‐10) 4887 TN $75.00  $366,525.00  $83.00  $405,621.00  $82.00  $400,734.00  4 1150‐10 ASPHALT CONCRETE (PG 64‐10) 4887 TN $79.60  $389,005.20  $86.97  $425,022.39  $83.30  $407,087.10  4 1150‐10 ASPHALT CONCRETE (PG 64‐10) 4887 TN $78.60  $384,118.20  $78.78  $384,997.86  $89.14  $435,627.18 
5 1130‐4 CLASS 2 AGGREGATE BASE, 12" THK 4174 TN $13.00  $54,262.00  $10.00  $41,740.00  $19.00  $79,306.00  5 1130‐4 CLASS 2 AGGREGATE BASE, 12" THK 4174 TN $13.00  $54,262.00  $16.77  $69,997.98  $17.60  $73,462.40  5 1130‐4 CLASS 2 AGGREGATE BASE, 12" THK 4174 TN $19.40  $80,975.60  $19.19  $80,099.06  $23.46  $97,922.04 
6 1110‐3 COLD MILL, 3" DEPTH 15535 SY $2.40  $37,284.00  $3.00  $46,605.00  $1.80  $27,963.00  6 1110‐3 COLD MILL, 3" DEPTH 15535 SY $1.65  $25,632.75  $2.26  $35,109.10  $2.85  $44,274.75  6 1110‐3 COLD MILL, 3" DEPTH 15535 SY $1.11  $17,243.85  $2.66  $41,323.10  $2.73  $42,410.55 
7 1120‐4 UNCLASSIFIED EXCAVATION (RECONSTRUCTION) 3299 CY $18.00  $59,382.00  $14.00  $46,186.00  $19.00  $62,681.00  7 1120‐4 UNCLASSIFIED EXCAVATION (RECONSTRUCTION) 3299 CY $18.00  $59,382.00  $19.70  $64,990.30  $25.20  $83,134.80  7 1120‐4 UNCLASSIFIED EXCAVATION (RECONSTRUCTION) 3299 CY $36.30  $119,753.70  $29.29  $96,627.71  $23.86  $78,714.14 
8 1142‐4 DIGOUT & PATCH, 6" AC 2793 SF $6.00  $16,758.00  $4.50  $12,568.50  $6.00  $16,758.00  8 1142‐4 DIGOUT & PATCH, 6" AC 2793 SF $5.65  $15,780.45  $5.38  $15,026.34  $5.65  $15,780.45  8 1142‐4 DIGOUT & PATCH, 6" AC 2793 SF $10.00  $27,930.00  $5.45  $15,221.85  $4.52  $12,624.36 
9 1174‐6 GRIND PCC SIDEWALK EDGE 21 SF $12.00  $252.00  $32.50  $682.50  $27.00  $567.00  9 1174‐6 GRIND PCC SIDEWALK EDGE 21 SF $50.00  $1,050.00  $214.24  $4,499.04  $36.10  $758.10  9 1174‐6 GRIND PCC SIDEWALK EDGE 21 SF $60.00  $1,260.00  $25.00  $525.00  $34.50  $724.50 

10 1185‐3 ADJUST WATER VALVE COVER TO FINISH GRADE, INCLUDES RISER 11 EA $495.00  $5,445.00  $530.00  $5,830.00  $520.00  $5,720.00  10 1185‐3 ADJUST WATER VALVE COVER TO FINISH GRADE, INCLUDES RISER 11 EA $525.00  $5,775.00  $125.00  $1,375.00  $515.00  $5,665.00  10 1185‐3 ADJUST WATER VALVE COVER TO FINISH GRADE, INCLUDES RISER 11 EA $520.00  $5,720.00  $505.00  $5,555.00  $460.00  $5,060.00 
11 1185‐3 ADJUST MANHOLE COVER TO FINISH GRADE 9 EA $515.00  $4,635.00  $551.00  $4,959.00  $540.00  $4,860.00  11 1185‐3 ADJUST MANHOLE COVER TO FINISH GRADE 9 EA $500.00  $4,500.00  $275.00  $2,475.00  $535.00  $4,815.00  11 1185‐3 ADJUST MANHOLE COVER TO FINISH GRADE 9 EA $550.00  $4,950.00  $525.00  $4,725.00  $690.00  $6,210.00 
12 1515‐4 12" CROSSWALK AND LIMIT LINE (THERMO) 512 LF $2.65  $1,356.80  $3.00  $1,536.00  $2.90  $1,484.80  12 1515‐4 12" CROSSWALK AND LIMIT LINE (THERMO) 512 LF $2.75  $1,408.00  $3.00  $1,536.00  $2.76  $1,413.12  12 1515‐4 12" CROSSWALK AND LIMIT LINE (THERMO) 512 LF $2.76  $1,413.12  $2.75  $1,408.00  $3.05  $1,561.60 
13 1515‐4 STRIPING, DETAIL 2 (THERMO) 965 LF $0.34  $328.10  $0.35  $337.75  $0.40  $386.00  13 1515‐4 STRIPING, DETAIL 2 (THERMO) 965 LF $0.35  $337.75  $0.55  $530.75  $0.35  $337.75  13 1515‐4 STRIPING, DETAIL 2 (THERMO) 965 LF $0.35  $337.75  $0.35  $337.75  $0.39  $376.35 
14 1515‐4 STRIPING, DETAIL 22 (THERMO) 3188 LF $0.54  $1,721.52  $0.55  $1,753.40  $0.60  $1,912.80  14 1515‐4 STRIPING, DETAIL 22 (THERMO) 3188 LF $0.55  $1,753.40  $1.20  $3,825.60  $0.56  $1,785.28  14 1515‐4 STRIPING, DETAIL 22 (THERMO) 3188 LF $0.56  $1,785.28  $0.55  $1,753.40  $0.62  $1,976.56 
15 1515‐4 STRIPING, DETAIL 27B (THERMO) 7502 TN $0.21  $1,575.42  $0.25  $1,875.50  $0.20  $1,500.40  15 1515‐4 STRIPING, DETAIL 27B (THERMO) 7502 TN $0.22  $1,650.44  $0.45  $3,375.90  $0.22  $1,650.44  15 1515‐4 STRIPING, DETAIL 27B (THERMO) 7502 TN $0.22  $1,650.44  $0.25  $1,875.50  $0.24  $1,800.48 
16 1515‐4 STRIPING, DETAIL 38 (THERMO) 100 TN $0.44  $44.00  $0.50  $50.00  $0.50  $50.00  16 1515‐4 STRIPING, DETAIL 38 (THERMO) 100 TN $0.46  $46.00  $1.75  $175.00  $0.46  $46.00  16 1515‐4 STRIPING, DETAIL 38 (THERMO) 100 TN $0.46  $46.00  $0.50  $50.00  $0.51  $51.00 
17 1515‐4 STRIPING, DETAIL 39 (THERMO) 3069 SY $0.24  $736.56  $0.30  $920.70  $0.30  $920.70  17 1515‐4 STRIPING, DETAIL 39 (THERMO) 3069 SY $0.25  $767.25  $0.70  $2,148.30  $0.25  $767.25  17 1515‐4 STRIPING, DETAIL 39 (THERMO) 3069 SY $0.25  $767.25  $0.25  $767.25  $0.28  $859.32 
18 1515‐4 STRIPING, DETAIL 39A (THERMO) 599 LF $0.18  $107.82  $0.20  $119.80  $0.20  $119.80  18 1515‐4 STRIPING, DETAIL 39A (THERMO) 599 LF $0.20  $119.80  $0.50  $299.50  $0.19  $113.81  18 1515‐4 STRIPING, DETAIL 39A (THERMO) 599 LF $0.19  $113.81  $0.20  $119.80  $0.21  $125.79 
19 1515‐4 PAVEMENT MARKINGS, TYPE IV (L) ARROW (THERMO) 2 LF $45.00  $90.00  $48.00  $96.00  $52.00  $104.00  19 1515‐4 PAVEMENT MARKINGS, TYPE IV (L) ARROW (THERMO) 2 LF $50.00  $100.00  $50.00  $100.00  $47.00  $94.00  19 1515‐4 PAVEMENT MARKINGS, TYPE IV (L) ARROW (THERMO) 2 LF $47.00  $94.00  $50.00  $100.00  $51.75  $103.50 

20 1515‐4 PAVEMENT MARKINGS, BIKE LANE SYMBOL & ARROW (THERMO) 8 LF $65.00  $520.00  $69.50  $556.00  $70.00  $560.00  20 1515‐4 PAVEMENT MARKINGS, BIKE LANE SYMBOL & ARROW (THERMO) 8 LF $68.00  $544.00  $120.00  $960.00  $68.00  $544.00  20 1515‐4 PAVEMENT MARKINGS, BIKE LANE SYMBOL & ARROW (THERMO) 8 LF $68.00  $544.00  $75.00  $600.00  $74.75  $598.00 
21 1515‐4 PAVEMENT MARKINGS, "STOP" (THERMO) 9 LF $55.00  $495.00  $59.00  $531.00  $60.00  $540.00  21 1515‐4 PAVEMENT MARKINGS, "STOP" (THERMO) 9 LF $57.00  $513.00  $120.00  $1,080.00  $57.00  $513.00  21 1515‐4 PAVEMENT MARKINGS, "STOP" (THERMO) 9 LF $58.00  $522.00  $75.00  $675.00  $63.25  $569.25 
22 1515‐4 PAVEMENT MARKINGS, WAIT HERE (THERMO) 1 LF $125.00  $125.00  $134.00  $134.00  $130.00  $130.00  22 1515‐4 PAVEMENT MARKINGS, WAIT HERE (THERMO) 1 LF $130.00  $130.00  $210.00  $210.00  $130.00  $130.00  22 1515‐4 PAVEMENT MARKINGS, WAIT HERE (THERMO) 1 LF $130.00  $130.00  $150.00  $150.00  $143.75  $143.75 
23 1515‐4 PAVEMENT MARKINGS, STOP AHEAD (THERMO) 2 LF $130.00  $260.00  $139.00  $278.00  $140.00  $280.00  23 1515‐4 PAVEMENT MARKINGS, STOP AHEAD (THERMO) 2 LF $135.00  $270.00  $255.00  $510.00  $135.00  $270.00  23 1515‐4 PAVEMENT MARKINGS, STOP AHEAD (THERMO) 2 LF $136.00  $272.00  $15.00  $30.00  $149.50  $299.00 
24 1174‐6 REMOVE & REPLACE X‐GUTTER & SPANDREL 807 LF $12.00  $9,684.00  $15.65  $12,629.55  $11.00  $8,877.00  24 1174‐6 REMOVE & REPLACE X‐GUTTER & SPANDREL 807 LF $14.00  $11,298.00  $6.82  $5,503.74  $13.00  $10,491.00  24 1174‐6 REMOVE & REPLACE X‐GUTTER & SPANDREL 807 LF $15.20  $12,266.40  $16.00  $12,912.00  $16.39  $13,226.73 
25 1515‐4 INSTALL BLUE RPM 13 EA $8.00  $104.00  $8.60  $111.80  $9.00  $117.00  25 1515‐4 INSTALL BLUE RPM 13 EA $9.00  $117.00  $8.00  $104.00  $8.32  $108.16  25 1515‐4 INSTALL BLUE RPM 13 EA $8.40  $109.20  $10.00  $130.00  $9.20  $119.60 
26 1520‐3 INSTALL TRAFFIC LOOP DETECTOR 10 EA $225.00  $2,250.00  $240.00  $2,400.00  $240.00  $2,400.00  26 1520‐3 INSTALL TRAFFIC LOOP DETECTOR 10 EA $235.00  $2,350.00  $225.00  $2,250.00  $234.00  $2,340.00  26 1520‐3 INSTALL TRAFFIC LOOP DETECTOR 10 EA $236.00  $2,360.00  $500.00  $5,000.00  $460.00  $4,600.00 
27 1530‐4 REMOVE STREET NAME SIGN 10 EA $20.00  $200.00  $21.40  $214.00  $20.00  $200.00  27 1530‐4 REMOVE STREET NAME SIGN 10 EA $21.00  $210.00  $20.00  $200.00  $20.80  $208.00  27 1530‐4 REMOVE STREET NAME SIGN 10 EA $25.00  $250.00  $175.00  $1,750.00  $23.00  $230.00 
28 1530‐4 INSTALL STREET NAME SIGN 10 EA $155.00  $1,550.00  $165.85  $1,658.50  $170.00  $1,700.00  28 1530‐4 INSTALL STREET NAME SIGN 10 EA $161.00  $1,610.00  $160.00  $1,600.00  $161.00  $1,610.00  28 1530‐4 INSTALL STREET NAME SIGN 10 EA $160.00  $1,600.00  $200.00  $2,000.00  $178.25  $1,782.50 
29 1530‐4 INSTALL TRAFFIC SIGN, (R1‐1, R1‐4) 2 EA $185.00  $370.00  $198.00  $396.00  $200.00  $400.00  29 1530‐4 INSTALL TRAFFIC SIGN, (R1‐1, R1‐4) 2 EA $195.00  $390.00  $300.00  $600.00  $192.00  $384.00  29 1530‐4 INSTALL TRAFFIC SIGN, (R1‐1, R1‐4) 2 EA $195.00  $390.00  $250.00  $500.00  $212.75  $425.50 
30 1530‐4 INSTALL SCHOOL WARNING SIGN, ASSEMBLY A (S1‐1, S4‐3) 2 SF $225.00  $450.00  $240.75  $481.50  $250.00  $500.00  30 1530‐4 INSTALL SCHOOL WARNING SIGN, ASSEMBLY A (S1‐1, S4‐3) 2 SF $235.00  $470.00  $350.00  $700.00  $234.00  $468.00  30 1530‐4 INSTALL SCHOOL WARNING SIGN, ASSEMBLY A (S1‐1, S4‐3) 2 SF $235.00  $470.00  $250.00  $500.00  $258.75  $517.50 
31 1601‐4 PAINT CURB RED (BUS STOP) 275 EA $1.25  $343.75  $1.34  $368.50  $1.00  $275.00  31 1601‐4 PAINT CURB RED (BUS STOP) 275 EA $1.30  $357.50  $1.00  $275.00  $1.30  $357.50  31 1601‐4 PAINT CURB RED (BUS STOP) 275 EA $1.30  $357.50  $2.00  $550.00  $1.44  $396.00 

$642,803.97  $637,986.00  $672,746.50  $645,129.54  $673,978.94  $692,150.91  $721,530.10  $733,000.00  $794,730.20 

Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity
Unit of 
Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total

32 1407‐3 REMOVE CIP AND INSTALL 8" PVC 804 LF $61.00  $49,044.00  $65.00  $52,260.00  $61.00  $49,044.00  32 1407‐3 REMOVE CIP AND INSTALL 8" PVC 804 LF $88.00  $70,752.00  $56.50  $45,426.00  $63.20  $50,812.80  32 1407‐3 REMOVE CIP AND INSTALL 8" PVC 804 LF $62.00  $49,848.00  $65.00  $52,260.00  $67.85  $54,551.40 
33 1409‐3 INSTALL 8" R.S. GATE VALVES 2 EA $1,500.00  $3,000.00  $1,605.00  $3,210.00  $1,500.00  $3,000.00  33 1409‐3 INSTALL 8" R.S. GATE VALVES 2 EA $1,550.00  $3,100.00  $1,675.00  $3,350.00  $1,560.00  $3,120.00  33 1409‐3 INSTALL 8" R.S. GATE VALVES 2 EA $1,530.00  $3,060.00  $2,000.00  $4,000.00  $1,552.50  $3,105.00 
34 1411‐2 TEMPORARY WATER SERVICE 20 EA $525.00  $10,500.00  $561.75  $11,235.00  $530.00  $10,600.00  34 1411‐2 TEMPORARY WATER SERVICE 20 EA $525.00  $10,500.00  $560.00  $11,200.00  $546.00  $10,920.00  34 1411‐2 TEMPORARY WATER SERVICE 20 EA $535.00  $10,700.00  $545.00  $10,900.00  $448.50  $8,970.00 
35 1412‐3 WATER SERVICES REPLACED UP TO 2" 20 EA $1,185.00  $23,700.00  $1,267.95  $25,359.00  $1,200.00  $24,000.00  35 1412‐3 WATER SERVICES REPLACED UP TO 2" 20 EA $1,686.00  $33,720.00  $1,500.00  $30,000.00  $1,232.00  $24,640.00  35 1412‐3 WATER SERVICES REPLACED UP TO 2" 20 EA $1,210.00  $24,200.00  $1,200.00  $24,000.00  $1,495.00  $29,900.00 
36 1413‐3 OVER EXCAVATION 50 TN $45.00  $2,250.00  $48.00  $2,400.00  $60.00  $3,000.00  36 1413‐3 OVER EXCAVATION 50 TN $27.50  $1,375.00  $45.00  $2,250.00  $46.80  $2,340.00  36 1413‐3 OVER EXCAVATION 50 TN $46.00  $2,300.00  $100.00  $5,000.00  $92.00  $4,600.00 
37 1415‐2 RELOCATED 8" WATER LINE 1 EA $12,500.00  $12,500.00  $13,375.00  $13,375.00  $13,000.00  $13,000.00  36 1415‐2 RELOCATED 8" WATER LINE 1 EA $14,625.00  $14,625.00  $20,000.00  $20,000.00  $13,000.00  $13,000.00  37 1415‐2 RELOCATED 8" WATER LINE 1 EA $13,000.00  $13,000.00  $13,840.00  $13,840.00  $4,025.00  $4,025.00 

$100,994.00  $107,839.00  $102,644.00  $134,072.00  $112,226.00  $104,832.80  $103,108.00  $110,000.00  $105,151.40 
$743,797.97  $745,825.00  $775,390.50  $779,201.54  $786,204.94  $796,983.71  $824,638.10  $843,000.00  $899,881.60 

J&H Engineering
5335 Debbie Lane
Santa Barbara,  CA  93111 
US 
Bidder Status: Valid

28548 Livingston Ave
Valencia,  CA  91355 
US 
Bidder Status: Valid

JOSH General Engineering Berry General Engineering  Silvia Construction Hardy & Harper

TOTAL BID AMOUNT TOTAL BID AMOUNT

PW04‐10‐Bartolo Sq. Neighborhood South ‐ Resurfacing Ph I ‐ESPL‐5129(053)
  Owner: City of Oxnard
Bid Opening: 04/07/10 * marks an allowance Granite Construction NYE & NELSON, Inc. CA Rasmussen Inc. Toro Enterprises Inc.

Comment: $743,797.97‐ Total

1860 Eastman Avenue
#108
Ventura,  CA  805654168 
US 
Bidder Status: Valid
Comment: $745,825.00‐ Total

Comment: $779,201.54 ‐ TotalComment: $775,390.50 ‐ Total

511 Buena Vista Ave
Oxnard,  CA  93030 
US 
Bidder Status: Valid

Bidder Status: Valid
Comment: $796,983.71 ‐ Total

648 Saratoga St
Fillmore,  CA  93015 
US 
Bidder Status: Valid
Comment: 786,143.83 ‐ Total

350 W Lewis St
Ventura,  CA  93001 
US  Bidder Status: Valid

Comment: $843,000.00 ‐ Total

9007 Center Ave
Rancho Cucamonga,  CA   
US 
Bidder Status: Valid
Comment: $824,638.10 ‐ Total

Bid List Total

79 Daily Dr #169
Camarillo,  CA  93010 
US 
Bidder Status: Valid
Comment: $899,881.60 ‐ Total

1312 E Warner
Santa Ana,  CA  92705 
US 

#9

Bid List Total

PW04‐10‐Bartolo Sq. So. ‐Neighborhood Resurfacing ‐Streets Lower Bidfder #1 #2 #3 #4PW04‐10‐Bartolo Sq. So. ‐Neighborhood Resurfacing ‐Streets PW04‐10‐Bartolo Sq. So. ‐Neighborhood Resurfacing ‐Streets

Bid List Total

#5 #6 #7 #8

Bid List Total

PW04‐10‐Bartolo Sq. So. ‐Neighborhood Resurfacing‐Water Line PW04‐10‐Bartolo Sq. So. ‐Neighborhood Resurfacing‐Water Line

Bid List Total Bid List Total

1694 Eastman Ave
Ventura, CA 93006

Taft Electric

Total Bid Amount
Listed Subs Dial Construction, Inc.

701 Del Norte Blvd Ste 310
Oxnard, CA 93030

Super Seal & Stripe
P O Box 755
Fillmore, CA 930160755

Pavement Recycling Systems, Inc.
10240 San Sevaine Way
Mira Loma, CA 91752

Dial Construction, Inc.
701 Del Norte Blvd Ste 310
Oxnard, CA 93030

Dial Construction, Inc.
701 Del Norte Blvd Ste 310
Oxnard, CA 93030

Super Seal & Stripe
P O Box 755
Fillmore, CA 930160755

Super Seal & Stripe
P O Box 755
Fillmore, CA 930160755 Santa Paula, CA 93060

Super Seal & Stripe
P O Box 755
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P O Box 4153
Saticoy, CA 93007

Taft Electric
1694 Eastman Ave
Ventura, CA 93006

Page 1 of 1


