PW10-06-Del Norte Blvd. Improvements

Owner: City of Oxnard

Bid Opening: 03/13/13

* marks an allowance

Toro Enterprises, Inc.

C.A. Rasmussen, Inc.

Granite Construction

2101 East Ventura Blvd
Oxnard, CA 93036

us

Bidder Status: Valid
Comment: Apparent Low

28548 Livingston Avenue
Valencia, CA 91355

us

Bidder Status: Valid

5335 Debbie tane

Santa Barbara, CA 93111
us .
Bidder Status: Valid .

PW10-06-Del Norte Bivd. Improvements Low Bid #1 #2 #3
item# |item Code ftem Description Quantity Unit of Measure Unit Price ftem Total Unit Price Item Total Unit Price Item Total

1 1101-2 |MOBILIZATION- DEMOBILIZATION 1 LS $37,000.00 $37,000.00 $34,000.00 $34,000.00 $90,000.00 $90,000.00
TRAFFIC CONTROL AND PUBLIC

2 1505-3 |CONVENIENCE & SAFETY 1 LS $48,000.00 $48,000.00 $21,000.00 $21,000.00 $33,001.00 $33,001.00
STORM WATER POLLUTION PREVENTION

3 1800-3 |PLAN 1 LS $5,000.00 $5,000.00 $4,000.00 $4,000.00 $8,532.00 $8,532.00

4 1110-3 |COLD MILL AC PAVEMENT -2-IN. MAX. 64273 SY $1.20 $77,127.60 $1.60 $102,836.80 $1.30 $83,554.90

5 1120-4 |UNCLASSIFIED EXCAVATION 1406 CcY $34.00 $47,804.00 $58.00 $81,548.00 $33.00 $46,398.00

6 1130-4 |CLASS 2 AGGREGATE BASE 68 TONS $60.00 $4,080.00 $70.00 $4,760.00 $75.00 $5,100.00
ASPHALT CONCRETE, TYPE Il -DGAC-B2 PG

7 1150-10 |64-10 2611 TONS $77.00 $201,047.00 $83.00 $216,713.00 $80.00 $208,880.00
AC LEVELING COURSE, TYPE Il -DGAC-D2 PG

8 1150-10 |64-10 2534 TONS $80.00 $202,720.00 $95.00 $240,730.00 $93.00 $235,662.00

9 1160-5 |SLURRY SEAL TYPE il -RAP 1654 SY $15.50 $25,637.00 $11.00] $18,194.00 $16.00 $26,464.00
ASPHALT RUBBER AGGREGATE MEMBRANE -

10 1151-3 |ARAM 60062 SY $5.29 $317,727.98 $4.50 $270,279.00 $4.82 $289,498.84
ASPHALT RUBBERIZED HOT MIX -ARHM-GG-C .

11 1152-10 [PG 64-16 7643 TONS $90.00 $687,870.00 $90.00) $687,870.00 $95.00) $726,085.00

12 1174-6 |REMOVE & REPLACE PCC CURB -A1-6 439 LF $36.00) $15,804.00 $39.00) $17,121.00 $21.00) ~$9,219.00
REMOVE & REPLACE PCC CURB AND GUTTER

13 1174-6 |A2-6 156 LF $43.00) $6,708.00 $47.00 $7,332.00 $32.00 $4,992.00
ADJUST WATER VALVE COVER TO FINISHED

14 1185-3 |GRADE, INCLUDES RISER 58 EA $480.00 $27,840.00 $700.00 $40,600.00 $500.00 $29,000.00!
ADJUST MANHOLE COVER TO FINISHED

15 1185-3 |GRADE 17 EA $485.00 $8,245.00 $1,130.00 $19,210.00 $500.00 $8,500.00
ADJUST SURVEY MONUMENT COVER TO

16 1185-3 |FINISHED GRADE 3 EA $600.00 $1,800.00 $1,230.00 $3,690.00 $500.00 $1,500.00

17 |1185-3 REMOVE & REPLACE VALVE BOX AND COVER 2 EA $375.00 $750.00 $320.00 $640.00 $500.00 $1,000.00
INSTALL TYPE | 18'-0" ARROW PAVEMENT

18 11515-3 MARKING -T 1 EA $62.40 $62.40 $60.00 $60.00 $60.00) $60.00,
INSTALL TYPE IV ARROW PAVEMENT

19 |1515-3 MARKING -T 44 EA $62.40 $2,745.60 $60.00] $2,640.00 $60.00] - $2,640.00
INSTALL TYPE VI ARROW PAVEMENT

20 }1515-3 MARKING-T 2 EA $88.40 $176.80 $90.00) $180.00 $85.00 $170.00
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Toro Enterprises, Inc. C.A. Rasmussen, Inc. Granite Construction
21 ]1515-3 INSTALL STOP PAVEMENT MARKING -T 5 EA $156.00 $780.00 $150.00 $750.00 $150.00 $750.00
INSTALL BIKE LANE SYMBOL WITH ARROW
22 ]|1515-3 PAVEMENT MARKING -T 15 EA $52.00 $780.00 $50.00 $750.00 $50.00 $750.00
INSTALL BLUE REFLECTIVE PAVEMENT
23 |1515-3 MARKER 20 EA $10.40 $208.00 $10.00 $200.00 $10.00 $200.00|
24 |1515-3 4" SOLID WHITE 618 LF $1.05 $648.90 $1.00 $618.00 $1.00 $618.00
25 |1515-3 12" SOLID WHITE -T 1686 LF $3.15 $5,310.90) $3.00 $5,058.00 $3.00 $5,058.00
26 }1515-3 INSTALL DETAIL9 -T 13144 LF $0.31 $4,074.64 $0.30 $3,943.20 $0.30 $3,943.20
27 |1515-3 INSTALL DETAIL 22 -T 300 LF $1.15 $345.00 $1.10 $330.00 $1.10 $330.00
28 [1515-3 INSTALL DETAIL 27B -T 108 LF $1.05 $113.40 $1.00 $108.00 $1.00 $108.00
29 [1515-3 INSTALL DETAIL29 -T 116 LF $2.10 $243.60 $2.00 $232.00 $2.00 $232.00
30 [1515-3 INSTALL DETAIL37B -T 270 LF $0.95 $256.50 $0.90 $243.00 $0.90 $243.00
31 [1515-3 INSTALL DETAIL 38 -T 2914 LF $0.95 $2,768.30 $0.90 $2,622.60 $0.90 $2,622.60
32 [1515-3 INSTALL DETAIL39 -T 12932 LF $0.68 $8,793.76 $0.65 $8,405.80 $0.65 $8,405.80
33 [1515-3 INSTALL DETAIL 39A -T 200 LF $0.68 $136.00 $0.65 $130.00 $0.65 $130.00
34 [1520-3 INSTALL INDUCTIVE LOOP -6-FT. DIA 63 EA $203.00 $12,789.00 $200.00 $12,600.00 $195.00 $12,285.00
35 [1530-4 REMOVE & REPLACE STREET NAME SIGN 11 EA $540.00 $5,940.00 $520.00 $5,720.00 $520.00 $5,720.00
REMOVE & REPLACE ADVANCE STREET NAME
36 [1530-4 SIGN 9 EA $566.00 $5,094.00 $550.00 $4,950.00| $545.00 $4,905.00
REMOVE & REPLACE OVERHEAD STREET
37 ]1530-4 NAME SIGN 8 EA $985.00 $7,880.00 $950.00 $7,600.00) $950.00 $7,600.00
38 |1530-4 REMOVE AND REPLACE SIGN POST-METAL 8 EA $130.00 $1,040.00 $130.00 $1,040.00] $125.00 $1,000.00
INSTALL COLORED STAMPED CONCRETE AT
39 {SSPWC 30 |[MEDIAN 20 SF $60.00 $1,200.00 $60.00 $1,200.00) $33.00 $660.00
'BTHTEEJTGEI S1,776,547.38 S1,829,904.40)] $1,865,817.34]
Total Bid Amount $1,776,547.38 $1,829,904.40 $1,865,817.34]

SUBCONTRACTOR LIST

Toro Enterprises, Inc.

C.A. Rasmussen, Inc.

Granite Construction

Listed Subs

Chrisp Company
2280 S Lilac Ave
Bloomington, CA 92316

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 90660

Pavement Coatings Company
10240 San Sevaine Way
Mira Loma, CA 91752

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

All American Asphalt
400 E 6th St
Corona, CA 92878

American Pavement Systems, Inc.

1012 11th Street Suite
Modesto, CA 95354

Chrisp Company
2280 S Lilac Ave

1000

Bloomington, CA 92316

Lindys Coild Planing
625 W Mountain View
La Habra, CA 90631

Manhole Adjusting, Inc.

9500 Beverly Rd
Pico Rivera, CA 90660

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

American Pavement Systems, Inc.
1012 11th Street Suite 1000
Modesto, CA 95354

Chrisp Company
2280 S Lilac Ave
Bloomington, CA 92316

Cindy Trump, inc.
P O Box 385
La Habra, CA 90631

Pavement Coatings Company
10240 San Sevaine Way
Mira Loma, CA 91752

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003
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All American Asphalt Silvia Construction Berry General Engineering
400 E 6th St 9007 Center Ave
Corona, CA 92878 Rancho Cucamonga, CA 350 W Lewis St
us us Ventura, CA 93001
Bidder Status: Valid Bidder Status: valid us
Bidder Status: Valid
#4 #5 #6
Item # item Code Item Description Quantity Unit of Measure Unit Price item Total Unit Price item Total Unit Price ttem Total
1 1101-2 |{MOBILIZATION- DEMOBILIZATION 1 LS $67,740.50 $67,740.50 $72,000.00 $72,000.00 $31,250.00! $31,250.00
TRAFFIC CONTROL AND PUBLIC
2 1505-3 |CONVENIENCE & SAFETY 1 LS $50,000.00 $50,000.00 $50,000.00 $50,000.00 $36,155.00 $36,155.00
STORM WATER POLLUTION PREVENTION
3 1800-3 |PLAN 1 LS $11,000.00 $11,000.00 $5,800.00 $5,800.00 $9,505.00 $9,505.00
4 1110-3  [COLD MILL AC PAVEMENT -2-IN. MAX. 64273 SY $1.50 $96,409.50 $0.85 $54,632.05 $1.96 $125,975.08,
5 1120-4 [UNCLASSIFIED EXCAVATION 1406 cY $33.50 $47,101.00 $55.15 $77,540.90 $110.50 $155,363.00
6 1130-4 |CLASS 2 AGGREGATE BASE 68 TONS $58.00 $3,944.00 $125.00 $8,500.00 $31.80 $2,162.40
ASPHALT CONCRETE, TYPE Il -DGAC-B2 PG
7 1150-10 |64-10 2611 TONS $81.00 $211,491.00 $91.15 $237,992.65 $105.55 $275,591.05
AC LEVELING COURSE, TYPE Il -DGAC-D2 PG
8 1150-10 |64-10 2534 TONS $85.50 $216,657.00 $94.35 $239,082.90 $104.30 $264,296.20
9 1160-5 |SLURRY SEAL TYPE 1l -RAP 1654 SY $9.00! $14,886.00 $15.60 $25,802.40 $15.65 $25,885.10
ASPHALT RUBBER AGGREGATE MEMBRANE -
10 1151-3 |ARAM 60062 SY $5.35 $321,331.70] $5.15 $309,319.30 $5.17 $310,520.54
ASPHALT RUBBERIZED HOT MIX -ARHM-GG-C
11 1152-10 [PG 64-16 7643 TONS $92.00 $703,156.00| $92.20 $704,684.60 $99.95 $763,917.85
12 1174-6  |REMOVE & REPLACE PCC CURB -A1-6 439 LF $48.00 $21,072.00 $50.50 $22,169.50 $49.70 $21,818.30
REMOVE & REPLACE PCC CURB AND GUTTER
13 1174-6 |A2-6 156 LF $57.00 $8,892.00 $66.45 $10,366.20 $50.60 $7,893.60
ADJUST WATER VALVE COVER TO FINISHED
14 1185-3 |GRADE, INCLUDES RISER 58 EA $550.00, $31,900.00 $725.00 $42,050.00 $738.00 $42,804.00
ADJUST MANHOLE COVER TO FINISHED
15 1185-3 |GRADE 17 EA $800.00 $13,600.00 $1,175.00 $19,975.00 $1,445.00 $24,565.00
ADJUST SURVEY MONUMENT COVER TO
16 1185-3  |FINISHED GRADE 3 EA $550.00 $1,650.00! $710.00 $2,130.00 $580.00 $1,740.00
17 1185-3 REMOVE & REPLACE VALVE BOX AND COVER 2 EA $650.00 $1,300.00 $880.00 $1,760.00 $1,155.00 $2,310.00
INSTALL TYPE | 18'-0" ARROW PAVEMENT
18 1515-3 MARKING -T 1 EA $100.00) $100.00 $63.00 $63.00) $63.00 $63.00
INSTALL TYPE IV ARROW PAVEMENT
19 1515-3 MARKING -T 44 EA $60.00 $2,640.00 $63.00 $2,772.00 $63.00 $2,772.00
INSTALL TYPE VI ARROW PAVEMENT
20 1515-3 MARKING-T 2 EA $100.00 $200.00) $90.00 $180.00 $89.00 $178.00
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All American Asphalt

Silvia Construction

Berry General Engineering

21 1515-3 INSTALL STOP PAVEMENT MARKING -T 5 EA $200.00 $1,000.00) $158.00 $790.00 $157.00 $785.00
INSTALL BIKE LANE SYMBOL WITH ARROW

22 1515-3 PAVEMENT MARKING -T 15 EA $100.00 $1,500.00) $53.00 $795.00 $52.25 $783.75
INSTALL BLUE REFLECTIVE PAVEMENT

23 1515-3 MARKER 20 EA $20.00 $400.00 $10.50 $210.00 $10.45 $209.00

24 1515-3 4" SOLID WHITE 618 LF $1.00 $618.00 $1.05 $648.90 $1.05 $648.90

25 1515-3 12" SOLID WHITE -T 1686 LF $2.10 $3,540.60) $3.15 $5,310.90 $3.14 $5,294.04

26 1515-3 INSTALL DETAIL 9 -T 13144 LF $0.45 $5,914.80) $0.31 $4,074.64 $0.32 $4,206.08

27 1515-3 INSTALL DETAIL 22 -T 300 LF $1.75 $525.00 $1.15 $345.00 $1.15 $345.00

28 1515-3 INSTALL DETAIL 27B -T 108 LF $1.00 $108.00 $1.05 $113.40 $1.05 $113.40

29 1515-3 INSTALL DETAIL 29 -T 116 LF $3.00 $348.00 $2.10 $243.60 $2.10 $243.60

30 1515-3 INSTALL DETAIL 378 -T 270 LF $2.00: $540.00 $0.95 $256.50 $0.95 $256.50

31 1515-3 INSTALL DETAIL 38 -T 2914 LF $1.75 $5,099.50) $0.95 $2,768.30 $0.95 $2,768.30)

32 1515-3 INSTALL DETAIL 39 -T 12932 LF $0.95 $12,285.40 $0.68 $8,793.76 $0.68 $8,793.76

33 1515-3 INSTALL DETAIL 39A -T 200 LF $1.50 $300.00 $0.68 $136.00 $0.68| $136.00

34 1520-3 INSTALL INDUCTIVE LOOP -6-FT. DIA 63 EA $200.00 $12,600.00 $205.00 $12,915.00 $204.00 $12,852.00

35 1530-4 REMOVE & REPLACE STREET NAME SIGN 11 EA $350.00 $3,850.00 $545.00 $5,995.00 $544.00 $5,984.00
REMOVE & REPLACE ADVANCE STREET NAME

36 1530-4 SIGN 9 EA $600.00 $5,400.00) $570.00 $5,130.00 $575.00 $5,175.00
REMOVE & REPLACE OVERHEAD STREET

37 1530-4 NAME SIGN 8 EA $1,000.00 $8,000.00) $1,000.00 $8,000.00 $993.00 $7,944.00

38 1530-4 REMOVE AND REPLACE SIGN POST-METAL 8 EA $150.00 $1,200.00 $130.00 $1,040.00 $205.00 $1,640.00)
INSTALL COLORED STAMPED CONCRETE AT

39 SSPWC 30 |[MEDIAN 20 SF $85.00 $1,700.00) $120.00 $2,400.00 $80.50 $1,610.00

ST,890,000.00] S1,946,786.50 $2,164,553.45
$1,890,000.00 $1,946,786.50 $2,164,553.45
All American Asphalt Silvia Construction Berry General Engineering

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 30660

Superior Pavement Markings
5312 Cypress St
Cypress, CA

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

Chrisp Company
2280 S Lilac Ave
Bloomington, CA 92316

Pavement Coatings Company
10240 San Sevaine Way
Mira Loma, CA 91752

Chrisp Company
2280 Lilac Ave
Bloomington, CA 92316

Lindys Coild Planing
625 W Mountain View
La Habra, CA 90631

Manhole Adjusting, Inc.
9500 Beverly Rd
Pico Rivera, CA 90660

Pavement Coatings Company
10240 San Sevaine Way
Mira Loma, CA 91752

Taft Electric Co.
1694 Eastman Ave
Ventura, CA 93003

Tremwell Construction, inc.
PO Box 941117
Simi Valley, CA 93094
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