
Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price

1 MOBILIZATION / DEMOBILIZATION 1 LS $300,000.00  $300,000.00  $232,065.00  $232,065.00  $20,000.00  $20,000.00  1 MOBILIZATION / DEMOBILIZATION 1 LS $14,377.50  $14,377.50  $50,000.00  $50,000.00  $162,636.16 

2
DIVISION 1 – GENERAL REQUIREMENTS ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $285,970.00  $285,970.00  $512,553.00  $512,553.00  $215,000.00  $215,000.00  2

DIVISION 1 – GENERAL REQUIREMENTS 
ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $330,034.98  $330,034.98  $925,272.00  $925,272.00  $405,426.00 

3
DIVISION 3 – CONCRETE ‐ ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $245,000.00  $245,000.00  $214,500.00  $214,500.00  $340,000.00  $340,000.00  3

DIVISION 3 – CONCRETE ‐ ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $213,000.00  $213,000.00  $195,200.00  $195,200.00  $245,441.00 

4
DIVISION 4 – MASONRY – ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $58,000.00  $58,000.00  $370,600.00  $370,600.00  $570,000.00  $570,000.00  4

DIVISION 4 – MASONRY – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $495,225.00  $495,225.00  $679,497.00  $679,497.00  $440,432.00 

5
DIVISION 5 – METALS – ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $809,065.00  $809,065.00  $608,830.00  $608,830.00  $570,000.00  $570,000.00  5

DIVISION 5 – METALS – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $728,392.91  $728,392.91  $658,580.00  $658,580.00  $603,966.00 

6
DIVISION 6 – WOOD AND PLASTICS– ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $104,900.00  $104,900.00  $114,500.00  $114,500.00  $44,000.00  $44,000.00  6

DIVISION 6 – WOOD AND PLASTICS– ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $29,394.00  $29,394.00  $40,000.00  $40,000.00  $28,025.00 

7
DIVISION 7 – THERMAL AND MOISTURE PROTECTION – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $344,053.00  $344,053.00  $303,125.00  $303,125.00  $458,000.00  $458,000.00  7

DIVISION 7 – THERMAL AND MOISTURE 
PROTECTION – ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $280,036.43  $280,036.43  $466,298.00  $466,298.00  $390,040.00 

8
DIVISION 8 – OPENINGS ‐ ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $385,538.00  $385,538.00  $306,170.00  $306,170.00  $323,000.00  $323,000.00  8

DIVISION 8 – OPENINGS ‐ ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $322,406.39  $322,406.39  $301,500.00  $301,500.00  $277,764.00 

9
DIVISION 9 – FINISHES – ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $212,550.00  $212,550.00  $403,254.00  $403,254.00  $408,000.00  $408,000.00  9

DIVISION 9 – FINISHES – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $282,816.08  $282,816.08  $4,137.74  $4,137.74  $417,116.00 

10
DIVISION 10‐ SPECIALTIES – ALL RELATED WORK SCOPE COMPLETE 
INCLUDING FACILITY SIGNS PER PLANS AND SPECIFICATIONS 1 LS $52,278.00  $52,278.00  $133,485.00  $133,485.00  $59,000.00  $59,000.00  10

DIVISION 10‐ SPECIALTIES – ALL RELATED 
WORK SCOPE COMPLETE INCLUDING 
FACILITY SIGNS PER PLANS AND 
SPECIFICATIONS 1 LS $69,678.69  $69,678.69  $78,856.00  $78,856.00  $258,661.00 

11
DIVISION 11 – EQUIPMENT – ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $25,000.00  $25,000.00  $23,500.00  $23,500.00  $44,000.00  $44,000.00  11

DIVISION 11 – EQUIPMENT – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $28,569.69  $28,569.69  $131,681.00  $131,681.00  $79,314.00 

12
DIVISION 12 – FURNISHINGS – ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $46,832.00  $46,832.00  $42,322.00  $42,322.00  $50,000.00  $50,000.00  12

DIVISION 12 – FURNISHINGS – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $49,450.08  $49,450.08  $8,301.00  $8,301.00  $66,800.00 

13
DIVISION 13 – SPECIAL CONSTRUCTION –ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $239,833.00  $239,833.00  $85,855.00  $85,855.00  $16,000.00  $16,000.00  13

DIVISION 13 – SPECIAL CONSTRUCTION 
–ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $108,166.73  $108,166.73  $1.00  $1.00  $70,578.00 

14
DIVISION 14 –CONVEYING SYSTEMS – ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $67,422.00  $67,422.00  $67,422.00  $67,422.00  $101,000.00  $101,000.00  14

DIVISION 14 –CONVEYING SYSTEMS – 
ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $71,804.43  $71,804.43  $67,422.00  $67,422.00  $70,051.00 

15
DIVISION 21‐FIRE SUPPRESSION –ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $76,000.00  $76,000.00  $70,000.00  $70,000.00  $75,000.00  $75,000.00  15

DIVISION 21‐FIRE SUPPRESSION –ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $58,575.00  $58,575.00  $41,050.00  $41,050.00  $78,964.00 

Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price

16
DIVISION 22‐ PLUMBING –ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $346,625.00  $346,625.00  $169,882.00  $169,882.00  $415,000.00  $415,000.00  16

DIVISION 22‐ PLUMBING –ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $377,041.95  $377,041.95  $275,710.00  $275,710.00  $177,000.00 

17
DIVISION 23 – HVAC–ALL RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $370,359.00  $370,359.00  $414,000.00  $414,000.00  $290,000.00  $290,000.00  17

DIVISION 23 – HVAC–ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $404,160.05  $404,160.05  $398,001.00  $398,001.00  $403,000.00 

18

DIVISION 26 – ELECTRICAL – ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS ‐LESS PHOTOVOLTAIC POWER 
SYSTEM (LINE ITEM #22) 1 LS $674,350.00  $674,350.00  $520,000.00  $520,000.00  $971,000.00  $971,000.00  18

DIVISION 26 – ELECTRICAL – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS ‐LESS 
PHOTOVOLTAIC POWER SYSTEM (LINE 
ITEM #22) 1 LS $963,825.00  $963,825.00  $912,042.00  $912,042.00  $880,000.00 

19
DIVISION 31‐EARTHWORK ‐SITE CONSTRUCTION ‐ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $92,375.00  $92,375.00  $98,492.00  $98,492.00  $91,000.00  $91,000.00  19

DIVISION 31‐EARTHWORK ‐SITE 
CONSTRUCTION ‐ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $138,450.00  $138,450.00  $90,980.00  $90,980.00  $125,000.00 

20
DIVISION 32 –EXTERIOR IMPROVEMENTS –ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND SPECIFICATIONS 1 LS $540,879.00  $540,879.00  $668,930.00  $668,930.00  $732,000.00  $732,000.00  20

DIVISION 32 –EXTERIOR IMPROVEMENTS 
–ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $568,028.40  $568,028.40  $648,575.00  $648,575.00  $646,000.00 

21
EMERGENCY BACK‐UP GENERATOR –COMPLETE PER PLANS AND 
SPECS. CONTRACTOR BUY & INSTALL 1 LS $100,000.00  $100,000.00  $70,000.00  $70,000.00  $54,000.00  $54,000.00  21

EMERGENCY BACK‐UP GENERATOR 
–COMPLETE PER PLANS AND SPECS. 
CONTRACTOR BUY & INSTALL 1 LS $1,065.00  $1,065.00  $1.00  $1.00  $103,000.00 

22
PHOTOVOLTAIC POWER SYSTEM – ALL RELATED WORK PER PLANS 
AND SPECS. CONTRACTOR BUY & INSTALL 1 LS $438,793.00  $438,793.00  $475,000.00  $475,000.00  $399,000.00  $399,000.00  22

PHOTOVOLTAIC POWER SYSTEM – ALL 
RELATED WORK PER PLANS AND SPECS. 
CONTRACTOR BUY & INSTALL 1 LS $505,875.00  $505,875.00  $475,000.00  $475,000.00  $415,000.00 

23
ABOVE GROUND FUEL STORAGE TANK/DISPENSING SYSTEM 
COMPLETE PER PLANS AND SPECS. 1 LS $151,178.00  $151,178.00  $160,178.00  $160,178.00  $58,000.00  $58,000.00  23

ABOVE GROUND FUEL STORAGE 
TANK/DISPENSING SYSTEM COMPLETE 
PER PLANS AND SPECS. 1 LS $158,074.76  $158,074.76  $160,244.00  $160,244.00  $96,000.00 

24
BUILDING VEHICLE EXHAUST SYSTEM COMPLETE PER PLANS AND 
SPECS. 1 LS $80,000.00  $80,000.00  $28,800.00  $28,800.00  $54,000.00  $54,000.00  24

BUILDING VEHICLE EXHAUST SYSTEM 
COMPLETE PER PLANS AND SPECS. 1 LS $22,365.00  $22,365.00  $1.00  $1.00  $189,000.00 

25
CALTRANS RIGHT‐OF‐WAY ITEMS‐REMOVE EXISTING FENCE AND 
INSTALL A SOUND WALL –COMPLETE PER PLANS AND SPECS. 1 LS $30,000.00  $30,000.00  $170,000.00  $170,000.00  $13,000.00  $13,000.00  25

CALTRANS RIGHT‐OF‐WAY ITEMS‐
REMOVE EXISTING FENCE AND INSTALL A 
SOUND WALL –COMPLETE PER PLANS 
AND SPECS. 1 LS $34,293.00  $123,540.00  $1.00  $1.00  $61,000.00 

26‐opt1

OPTIONAL BID ITEM‐ADD PARTITION WALLS TO FORM INDIVIDUAL 
SPACES(S) NO. 214, 215, 216, 217, 218, 220, 221 AS IDENTIFIED ON 
PLAN SHEET A‐105‐COMPLETE SYSTEMS. 1 LS $100,000.00  $100,000.00  $59,537.00  $59,537.00  $32,000.00  $32,000.00  26‐opt1

OPTIONAL BID ITEM‐ADD PARTITION 
WALLS TO FORM INDIVIDUAL SPACES(S) 
NO. 214, 215, 216, 217, 218, 220, 221 AS 
IDENTIFIED ON PLAN SHEET A‐105‐
COMPLETE SYSTEMS. 1 LS $155,490.00  $31,950.00  $0.00  $0.00  $0.00 

al‐1 ALLOWANCE‐ADD 1 ea $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  al‐1 ALLOWANCE‐ADD 1 ea $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00 
al‐2 ALLOWANCE‐ADD 1 ea $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  al‐2 ALLOWANCE‐ADD 1 ea $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00 

$6,276,000.00  $6,422,000.00  $6,501,000.00  $6,509,596.07  $6,707,350.74 
Withdrew $6,276,000.00  Withdrew $6,422,000.00  Low Bid $6,501,000.00  $6,509,596.07  $6,707,350.74 

This Figure is Grand Total  Per Bid Sheets Submitted by Bidders

Webb Brothers Const. Viola Inc Mc Gillivary Con

This Figure is Grand Total  Per Bid Sheets Submitted by Bidders $6,508,532 $6,574,000  $6,501,000  $6,$7,165,000 $6,798,000 

BID WITHDREW BID WITHDREW #1 GS08‐16‐River Park Maintenance Facility‐New Building

Bid List Total
Bid Amounts Entered Here Are Totals Verified by Line Item Totals ‐Order of Bidders Based on Those Totals

GS08‐16‐River Park Maintenance Facility‐New Building

Novus Construction  (Bid Withdrew) SMC Construction Company (Bid Withdrew) NSA CONSTRUCTION GROUP INC ‐ #1

#4 #5

1800 N Olive St
Ventura,  CA  93
US 
Bidder Status: V

1144 Commercial Ave
Oxnard,  CA  93030 
US 

805 West Avenue
L8
Lancaster,  CA  93534 
US 

19562 VENTURA BLVD #219
TARZANA,  CA  91356 

Bidder Status: Valid
Comment: Total Base ‐ $6,402,000 plus  Bidder Status: Valid Bidder Status: ValidBidder Status: Withdrew

12 Mauchly
Unit D
Irvine,  CA  92618 
US 

Mc Gillivary Con

GS08‐16‐City River Park Maintenance Facility‐New Building
  Owner: City of Oxnard
Bid Opening: 06/01/11 * marks an allowance Novus Construction SMC Construction Company NSA CONSTRUCTION GROUP INC Webb Brothers Const. Viola Inc

9205 Alabama Ave Suite F
Chatsworth,  CA  91311 
US 
Bidder Status: Withdrew
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#9
Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item #

$162,636.16  1 MOBILIZATION / DEMOBILIZATION 1 LS $40,000.00  $40,000.00  $100,000.00  $100,000.00  $228,910.00  $228,910.00  1 MOBILIZATION / DEMOBILIZATION 1 LS $92,000.00  $92,000.00  $107,000.00  $107,000.00  $10,000.00  $10,000.00  1

$405,426.00  2

DIVISION 1 – GENERAL 
REQUIREMENTS ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $632,000.00  $632,000.00  $389,500.00  $389,500.00  $427,250.00  $427,250.00  2

DIVISION 1 – GENERAL 
REQUIREMENTS ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $400,000.00  $400,000.00  $546,672.00  $546,672.00  $1,240,943.00  $1,240,943.00  2

$245,441.00  3

DIVISION 3 – CONCRETE ‐ ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $460,000.00  $460,000.00  $500,000.00  $500,000.00  $203,380.00  $203,380.00  3

DIVISION 3 – CONCRETE ‐ ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $266,000.00  $266,000.00  $550,281.00  $550,281.00  $549,666.00  $549,666.00  3

$440,432.00  4

DIVISION 4 – MASONRY – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $390,000.00  $390,000.00  $540,000.00  $540,000.00  $486,850.00  $486,850.00  4

DIVISION 4 – MASONRY – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $425,000.00  $425,000.00  $329,509.00  $329,509.00  $661,056.00  $661,056.00  4

$603,966.00  5

DIVISION 5 – METALS – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $470,000.00  $470,000.00  $520,000.00  $520,000.00  $469,020.00  $469,020.00  5

DIVISION 5 – METALS – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $522,000.00  $522,000.00  $679,296.00  $679,296.00  $714,048.00  $714,048.00  5

$28,025.00  6

DIVISION 6 – WOOD AND PLASTICS– 
ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $460,000.00  $460,000.00  $30,000.00  $30,000.00  $117,790.00  $117,790.00  6

DIVISION 6 – WOOD AND PLASTICS– 
ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $100,000.00  $100,000.00  $56,175.00  $56,175.00  $26,974.00  $26,974.00  6

$390,040.00  7

DIVISION 7 – THERMAL AND 
MOISTURE PROTECTION – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $45,000.00  $45,000.00  $370,000.00  $370,000.00  $352,030.00  $352,030.00  7

DIVISION 7 – THERMAL AND 
MOISTURE PROTECTION – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $326,000.00  $326,000.00  $324,593.00  $324,593.00  $320,704.00  $320,704.00  7

$277,764.00  8

DIVISION 8 – OPENINGS ‐ ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $237,000.00  $237,000.00  $437,000.00  $437,000.00  $308,270.00  $308,270.00  8

DIVISION 8 – OPENINGS ‐ ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $302,000.00  $302,000.00  $375,558.00  $375,558.00  $287,900.00  $287,900.00  8

$417,116.00  9

DIVISION 9 – FINISHES – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $317,000.00  $317,000.00  $260,000.00  $260,000.00  $419,830.00  $419,830.00  9

DIVISION 9 – FINISHES – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $386,000.00  $386,000.00  $491,961.00  $491,961.00  $383,970.00  $383,970.00  9

$258,661.00  10

DIVISION 10‐ SPECIALTIES – ALL 
RELATED WORK SCOPE COMPLETE 
INCLUDING FACILITY SIGNS PER 
PLANS AND SPECIFICATIONS 1 LS $27,000.00  $27,000.00  $33,000.00  $33,000.00  $47,620.00  $47,620.00  10

DIVISION 10‐ SPECIALTIES – ALL 
RELATED WORK SCOPE COMPLETE 
INCLUDING FACILITY SIGNS PER 
PLANS AND SPECIFICATIONS 1 LS $216,000.00  $216,000.00  $135,077.00  $135,077.00  $84,396.00  $84,396.00  10

$79,314.00  11

DIVISION 11 – EQUIPMENT – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $75,000.00  $75,000.00  $26,000.00  $26,000.00  $74,240.00  $74,240.00  11

DIVISION 11 – EQUIPMENT – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $26,000.00  $26,000.00  $30,495.00  $30,495.00  $14,900.00  $14,900.00  11

$66,800.00  12

DIVISION 12 – FURNISHINGS – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $115,000.00  $115,000.00  $33,000.00  $33,000.00  $54,120.00  $54,120.00  12

DIVISION 12 – FURNISHINGS – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $40,000.00  $40,000.00  $42,896.00  $42,896.00  $104,540.00  $104,540.00  12

$70,578.00  13

DIVISION 13 – SPECIAL 
CONSTRUCTION –ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $125,000.00  $125,000.00  $100,000.00  $100,000.00  $81,050.00  $81,050.00  13

DIVISION 13 – SPECIAL 
CONSTRUCTION –ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $100,000.00  $100,000.00  $96,300.00  $96,300.00  $115,000.00  $115,000.00  13

$70,051.00  14

DIVISION 14 –CONVEYING SYSTEMS – 
ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $160,000.00  $160,000.00  $67,000.00  $67,000.00  $106,440.00  $106,440.00  14

DIVISION 14 –CONVEYING SYSTEMS 
– ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $99,000.00  $99,000.00  $105,395.00  $105,395.00  $67,422.00  $67,422.00  14

$78,964.00  15

DIVISION 21‐FIRE SUPPRESSION –ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $75,000.00  $75,000.00  $220,000.00  $220,000.00  $36,740.00  $36,740.00  15

DIVISION 21‐FIRE SUPPRESSION –ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $95,000.00  $95,000.00  $86,670.00  $86,670.00  $76,000.00  $76,000.00  15

Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item # Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total Item #

$177,000.00  16

DIVISION 22‐ PLUMBING –ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $425,000.00  $425,000.00  $341,000.00  $341,000.00  $576,480.00  $576,480.00  16

DIVISION 22‐ PLUMBING –ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $390,000.00  $390,000.00  $344,512.00  $344,512.00  $177,330.00  $177,330.00  16

$403,000.00  17

DIVISION 23 – HVAC–ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $380,000.00  $380,000.00  $350,000.00  $350,000.00  $426,870.00  $426,870.00  17

DIVISION 23 – HVAC–ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $429,000.00  $429,000.00  $390,543.00  $390,543.00  $366,866.00  $366,866.00  17

$880,000.00  18

DIVISION 26 – ELECTRICAL – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS ‐
LESS PHOTOVOLTAIC POWER 
SYSTEM (LINE ITEM #22) 1 LS $1,200,000.00  $1,200,000.00  $878,000.00  $878,000.00  $925,160.00  $925,160.00  18

DIVISION 26 – ELECTRICAL – ALL 
RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS ‐
LESS PHOTOVOLTAIC POWER 
SYSTEM (LINE ITEM #22) 1 LS $900,000.00  $900,000.00  $999,829.00  $999,829.00  $855,000.00  $855,000.00  18

$125,000.00  19

DIVISION 31‐EARTHWORK ‐SITE 
CONSTRUCTION ‐ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $175,000.00  $175,000.00  $140,000.00  $140,000.00  $106,440.00  $106,440.00  19

DIVISION 31‐EARTHWORK ‐SITE 
CONSTRUCTION ‐ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $205,000.00  $205,000.00  $92,263.00  $92,263.00  $92,375.00  $92,375.00  19

$646,000.00  20

DIVISION 32 –EXTERIOR 
IMPROVEMENTS –ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $165,000.00  $165,000.00  $279,000.00  $279,000.00  $694,730.00  $694,730.00  20

DIVISION 32 –EXTERIOR 
IMPROVEMENTS –ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $575,000.00  $575,000.00  $421,775.00  $421,775.00  $330,880.00  $330,880.00  20

$103,000.00  21

EMERGENCY BACK‐UP GENERATOR 
–COMPLETE PER PLANS AND SPECS. 
CONTRACTOR BUY & INSTALL 1 LS $150,000.00  $150,000.00  $80,000.00  $80,000.00  $75,640.00  $75,640.00  21

EMERGENCY BACK‐UP GENERATOR 
–COMPLETE PER PLANS AND SPECS. 
CONTRACTOR BUY & INSTALL 1 LS $110,000.00  $110,000.00  $85,600.00  $85,600.00  $45,000.00  $45,000.00  21

$415,000.00  22

PHOTOVOLTAIC POWER SYSTEM – 
ALL RELATED WORK PER PLANS AND 
SPECS. CONTRACTOR BUY & INSTALL 1 LS $515,000.00  $515,000.00  $440,000.00  $440,000.00  $516,310.00  $516,310.00  22

PHOTOVOLTAIC POWER SYSTEM – 
ALL RELATED WORK PER PLANS AND 
SPECS. CONTRACTOR BUY & INSTALL 1 LS $475,000.00  $475,000.00  $522,203.00  $522,203.00  $475,000.00  $475,000.00  22

$96,000.00  23

ABOVE GROUND FUEL STORAGE 
TANK/DISPENSING SYSTEM 
COMPLETE PER PLANS AND SPECS. 1 LS $97,000.00  $97,000.00  $140,000.00  $140,000.00  $73,060.00  $73,060.00  23

ABOVE GROUND FUEL STORAGE 
TANK/DISPENSING SYSTEM 
COMPLETE PER PLANS AND SPECS. 1 LS $167,000.00  $167,000.00  $89,076.00  $89,076.00  $145,472.00  $145,472.00  23

$189,000.00  24
BUILDING VEHICLE EXHAUST SYSTEM 
COMPLETE PER PLANS AND SPECS. 1 LS $47,000.00  $47,000.00  $30,000.00  $30,000.00  $31,300.00  $31,300.00  24

BUILDING VEHICLE EXHAUST 
SYSTEM COMPLETE PER PLANS AND 
SPECS. 1 LS $30,000.00  $30,000.00  $15,515.00  $15,515.00  $30,000.00  $30,000.00  24

$61,000.00  25

CALTRANS RIGHT‐OF‐WAY ITEMS‐
REMOVE EXISTING FENCE AND 
INSTALL A SOUND WALL –COMPLETE 
PER PLANS AND SPECS. 1 LS $65,000.00  $65,000.00  $270,000.00  $270,000.00  $124,200.00  $124,200.00  25

CALTRANS RIGHT‐OF‐WAY ITEMS‐
REMOVE EXISTING FENCE AND 
INSTALL A SOUND WALL –COMPLETE 
PER PLANS AND SPECS. 1 LS $270,000.00  $270,000.00  $246,100.00  $246,100.00  $97,150.00  $97,150.00  25

$0.00  26‐opt1

WALLS TO FORM INDIVIDUAL 
SPACES(S) NO. 214, 215, 216, 217, 
218, 220, 221 AS IDENTIFIED ON 
PLAN SHEET A‐105‐COMPLETE 
SYSTEMS. 1 LS $40,000.00  $40,000.00  $315,000.00  $315,000.00  $34,800.00  $34,800.00  26‐opt1

WALLS TO FORM INDIVIDUAL 
SPACES(S) NO. 214, 215, 216, 217, 
218, 220, 221 AS IDENTIFIED ON 
PLAN SHEET A‐105‐COMPLETE 
SYSTEMS. 1 LS $80,000.00  $80,000.00  $63,706.00  $63,706.00  $47,000.00  $47,000.00  26‐opt1

$24,000.00  al‐1 ALLOWANCE‐ADD 1 ea $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  al‐1 ALLOWANCE‐ADD 1 ea $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  al‐1
$75,000.00  al‐2 ALLOWANCE‐ADD 1 ea $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  al‐2 ALLOWANCE‐ADD 1 ea $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  al‐2

$6,789,214.16  $6,986,000.00  $6,987,500.00  $7,097,530.00  $7,125,000.00  $7,328,000.00  $7,418,592.00 
$6,789,214.16  $6,986,000.00  $6,987,500.00  $7,097,530.00  $7,125,000.00  $7,328,000.00  $7,418,592.00 

Bidder Status: Valid

1849 Sawtelle Blvd Ste 610
Los Angeles,  CA  90025  1080 Holland Avenue

$7,97,530This Figure is Grand Total  Per Bid Sheets Submitted by Bidders

nstruction, Inc. Pacwest Corp Woodcliff Corporation Soltek Pacific Construction CompanySBS Corporation

$6,988,000  $7,125,000  $7,328,000  $7,418,592 This Figure is Grand Total  Per Bid Sheets Submitted by Bidders633,519  $6,886,000 

#10 #11 #12GS08‐16‐River Park Maintenance Facility‐New Building GS08‐16‐River Park Maintenance Facility‐New Building

Bidder Status: Valid

AWI Builders Inc Morillo Construction, Inc.

US 
Bidder Status: Valid

Clovis,  CA  93612 
US 
Bidder Status: Valid

#6 #7 #8

1303 N San fernando rd #206

US 

31416 Agoura Rd Ste 135
Westlake Village,  CA  91361 
US 

227 No Holliston Ave
Pasadena,  CA  91106 3001 

Valid

2881 Soco St
Vernon,  CA  90058 
US 
Bidder Status: Valid

Burbank,  CA  91504 
US 
Bidder Status: Valid

Pacwest Corp AWI Builders Inc Morillo Construction, Inc. Woodcliff Corporation Soltek Pacific Construction  SBS Corporationnstruction, Inc.
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Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total

MOBILIZATION / DEMOBILIZATION 1 LS $316,950.00  $316,950.00  $35,000.00  $35,000.00  $0.00  $0.00 

DIVISION 1 – GENERAL REQUIREMENTS 
ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $204,600.00  $204,600.00  $896,103.00  $896,103.00  $436,628.00  $436,628.00 

DIVISION 3 – CONCRETE ‐ ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $327,800.00  $327,800.00  $757,256.00  $757,256.00  $349,564.00  $349,564.00 

DIVISION 4 – MASONRY – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $613,800.00  $613,800.00  $543,400.00  $543,400.00  $714,257.00  $714,257.00 

DIVISION 5 – METALS – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $668,800.00  $668,800.00  $668,505.00  $668,505.00  $461,630.00  $461,630.00 

DIVISION 6 – WOOD AND PLASTICS– 
ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $52,800.00  $52,800.00  $41,974.00  $41,974.00  $642,143.00  $642,143.00 
DIVISION 7 – THERMAL AND 
MOISTURE PROTECTION – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $404,800.00  $404,800.00  $327,925.00  $327,925.00  $115,540.00  $115,540.00 

DIVISION 8 – OPENINGS ‐ ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $393,800.00  $393,800.00  $321,470.00  $321,470.00  $351,462.00  $351,462.00 

DIVISION 9 – FINISHES – ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $338,800.00  $338,800.00  $457,729.00  $457,729.00  $309,257.00  $309,257.00 

DIVISION 10‐ SPECIALTIES – ALL 
RELATED WORK SCOPE COMPLETE 
INCLUDING FACILITY SIGNS PER PLANS 
AND SPECIFICATIONS 1 LS $239,800.00  $239,800.00  $126,881.00  $126,881.00  $497,118.00  $497,118.00 

DIVISION 11 – EQUIPMENT – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $41,800.00  $41,800.00  $82,737.00  $82,737.00  $32,123.00  $32,123.00 

DIVISION 12 – FURNISHINGS – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $52,800.00  $52,800.00  $46,392.00  $46,392.00  $51,834.00  $51,834.00 

DIVISION 13 – SPECIAL CONSTRUCTION 
–ALL RELATED WORK SCOPE 
COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $184,800.00  $184,800.00  $259,570.00  $259,570.00  $42,405.00  $42,405.00 

DIVISION 14 –CONVEYING SYSTEMS – 
ALL RELATED WORK SCOPE COMPLETE 
PER PLANS AND SPECIFICATIONS 1 LS $107,800.00  $107,800.00  $98,500.00  $98,500.00  $181,169.00  $181,169.00 

DIVISION 21‐FIRE SUPPRESSION –ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS 1 LS $85,800.00  $85,800.00  $76,000.00  $76,000.00  $71,467.00  $71,467.00 

Item Code Item Description Quantity Unit of Measure Unit Price Item Total Unit Price Item Total Unit Price Item Total

DIVISION 22‐ PLUMBING –ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $382,800.00  $382,800.00  $402,024.00  $402,024.00  $80,560.00  $80,560.00 
DIVISION 23 – HVAC–ALL RELATED 
WORK SCOPE COMPLETE PER PLANS 
AND SPECIFICATIONS 1 LS $481,800.00  $481,800.00  $379,493.00  $379,493.00  $551,663.00  $551,663.00 

DIVISION 26 – ELECTRICAL – ALL 
RELATED WORK SCOPE COMPLETE PER 
PLANS AND SPECIFICATIONS ‐LESS 
PHOTOVOLTAIC POWER SYSTEM (LINE 
ITEM #22) 1 LS $971,300.00  $971,300.00  $936,290.00  $936,290.00  $411,213.00  $411,213.00 

DIVISION 31‐EARTHWORK ‐SITE 
CONSTRUCTION ‐ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $107,800.00  $107,800.00  $107,375.00  $107,375.00  $1,154,697.00  $1,154,697.00 

DIVISION 32 –EXTERIOR 
IMPROVEMENTS –ALL RELATED WORK 
SCOPE COMPLETE PER PLANS AND 
SPECIFICATIONS 1 LS $682,000.00  $682,000.00  $284,853.00  $284,853.00  $144,158.00  $144,158.00 
EMERGENCY BACK‐UP GENERATOR 
–COMPLETE PER PLANS AND SPECS. 
CONTRACTOR BUY & INSTALL 1 LS $101,200.00  $101,200.00  $69,388.00  $69,388.00  $279,707.00  $279,707.00 

PHOTOVOLTAIC POWER SYSTEM – ALL 
RELATED WORK PER PLANS AND 
SPECS. CONTRACTOR BUY & INSTALL 1 LS $528,000.00  $528,000.00  $477,760.00  $477,760.00  $518,340.00  $518,340.00 

ABOVE GROUND FUEL STORAGE 
TANK/DISPENSING SYSTEM COMPLETE 
PER PLANS AND SPECS. 1 LS $100,000.00  $100,000.00  $151,178.00  $151,178.00  $160,248.00  $160,248.00 

BUILDING VEHICLE EXHAUST SYSTEM 
COMPLETE PER PLANS AND SPECS. 1 LS $40,000.00  $40,000.00  $10,000.00  $10,000.00  $73,551.00  $73,551.00 

CALTRANS RIGHT‐OF‐WAY ITEMS‐
REMOVE EXISTING FENCE AND 
INSTALL A SOUND WALL –COMPLETE 
PER PLANS AND SPECS. 1 LS $30,000.00  $30,000.00  $25,000.00  $25,000.00  $14,885.00  $14,885.00 
OPTIONAL BID ITEM‐ADD PARTITION 
WALLS TO FORM INDIVIDUAL 
SPACES(S) NO. 214, 215, 216, 217, 218, 
220, 221 AS IDENTIFIED ON PLAN 
SHEET A‐105‐COMPLETE SYSTEMS. 1 LS $90,000.00  $90,000.00  $159,142.00  $159,142.00  $155,833.00  $155,833.00 
ALLOWANCE‐ADD 1 ea $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00  $24,000.00 
ALLOWANCE‐ADD 1 ea $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00  $75,000.00 

$7,648,850.00  $7,840,945.00  $7,900,452.00 
$7,648,850.00  $7,840,945.00  $7,900,452.00 

#14

GRD Construction Gonzales Construction

$7,840,944 

DELMAC

xxxxxxxxxx$7,648,850 This Figure is Grand Total  Per Bid Sheets Submitted by Bidders

US 
Bidder Status: Valid

#15#13GS08‐16‐River Park Maintenance Facility‐New Building

Bidder Status: Valid

4050 VERDUGO RD
LOS ANGELES,  CA  90065 
US 
Bidder Status: Valid

2340 Palma Dr #200
Ventura,  CA  93003 

19531 Ventura Bl 2nd Fl
Tarzana,  CA  91356 
US 

Gonzales ConstructionDELMAC GRD Construction
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