



General Services Contract Procurement
305 W. 3rd Street., 2nd Floor – East Wing – Oxnard, CA 93030
(805) 200-5289 – Fax (805) 385-8329

October 28, 2016

ADDENDUM NO. 2
SPECIFICATION NO. PW15-34
CAMINO DEL SOL STREET RESURFACING

SCHEDULED BID OPENING DATE: ~~NOVEMBER 9, 2016~~
BID OPENING DATE CHANGED TO: ~~NOVEMBER 23, 2016~~
BID OPENING DATE CHANGED TO: ~~NOVEMBER 30, 2016~~

TO ALL BIDDERS OF RECORD

Acknowledge receipt of this addendum by enclosing one signed copy with your bid documents.
Failure to do so may subject bidder to disqualification. This addendum forms a part of the bid documents. It modifies them as follows:

A. The following changes/corrections/additions are made to the Instruction to Bidders and Bid Documents:

1. The Bid Date is moved from November 23, 2016 to:
NEW BID OPEN DATE: NOVEMBER 30, 2016
(There is no change to time and place for bid submittal)
2. Bid Documents, B Section, Page B-6A, **DBE goal is 14%**
3. Bid Documents, B Section, Page B-20 – B-22 incorrect Specification number indicated on header.

B. The following changes/corrections/additions are made to the Technical Specifications:

1. Federal Requirements for Federal-Aid Construction Projects, Pages 14-16, incorrect Specification number indicated on header.

Addendum No. 2
Specification No. PW15-34
CAMINO DEL SOL STREET RESURFACING

The undersigned hereby acknowledges receipt of Addendum No. 1 consisting of the following:

1. Two (2) pages of text
Blue Bid Sheet –Page B-6A– 1 Pages
Blue Bid Sheets – Page B-20 through B-22 – 3 Pages
Federal Requirements for Federal-Aid Construction Projects – 14-16 Pages

Addendum No. _____ Received: Date:

Company

Address of Company

Authorized Signature

City

State Zip Code

Name and Title, Typed

Telephone Number, Including Area Code