This is a tabulation of bids results and not an offer of award or contract The City reserves the right to reject all bids

PROJECT NAME: East Park & Vineyard Park Playground Resurfacing Project											
Specification No. SD 22-18			SpectraSystems, Inc.		G2K Construction, Inc.		Robertson Industries		Great Western Installations		
Owner: City of Oxnard			555 South Promenade Ave., #103, Corona, CA 92879		28348 Roadside Drive, Suite 205, Agoura Hills, CA 91301						
Bids Opening Date: November 30, 2021			#1		#2		BID REJCTED		BID REJECTED		
Bid Item No.:	DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT
1	Mobilization and Demobilization (3% max. of Total Bid Price)	LS	1	Lump Sum	\$3,000.00	Lump Sum	\$2,145.00				
2	New Poured-In-Place Rubber Safety Surface at Vineyard Park	SF	3256	\$17.57	\$57,207.92	* \$28.50	\$92,796.00				
3	New Poured-In-Place Rubber Safety Surface at East Park	SF	4779	19.27	\$92,091.33	\$21.00	\$100,359.00				
		Total Base Bid Amount: (*Bid award based on Base Bid)		\$152,299.25		\$19	5,300.00				

Additiv	e Item: (not included in bid av					
Bid Item No.:	DESCRIPTION	UNIT OF MEASURE	QUANTITY	UNIT PRICE EXTENDED AMOUNT		
4	High Impact Zones Rubber Safety Surface at East Park	SF	50	\$9.80	\$490.00	
5	High Impact Zones Rubber Safety Surface at Vineyard Park	SF	50	\$9.80	\$490.00	
		Amount:	e / Deductive Bid ased on Base Bid)	\$980.00		

UNIT PRICE	EXTENDED AMOUNT			
\$27.00	\$1,350.00			
\$27.00	\$1,350.00			
\$2,700.00				

UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT
			1

* CORRECTION applied per section 8 of the Instructions to Bidders

Subcontractors:	None listed.	Robertson Recreational Surfaces	
		Matador Construction	