

This is a tabulation of bids results and not an offer of award or contract.
The City reserves the right to reject all bids.

BLENDING STATION NO. 3 VARIABLE FREQUENCY DRIVE REPLACEMENT PROJECT

| Specification No. | PW 22-26 | | Venco Electric, Inc. | Oilfield Electric & Motor | Taft Electric Company | Waisman Construction Inc. | Smith Mechanical, Electrical, Plumbing |
|------------------------------------|--|-----------------|---|---|--------------------------------------|---|---|
| Owner: | City of Oxnard | | 2360 Sturgus Road, Ste. D, Oxnard, CA 93030 | 1801 N. Ventura Ave., Ventura, CA 93001 | 1694 Eastman Ave., Ventura, CA 93030 | 21430 Strathern St., Units D&E, Canoga Park, CA 91304 | Contractor Address |
| Bids Received: | 1/24/2022 | | #1 | #2 | #3 | #4 | Rejected |
| ITEM NO. | DESCRIPTION | UNIT OF MEASURE | BID PRICE | BID PRICE | BID PRICE | BID PRICE | BID PRICE |
| 1 | Mobilization and Demobilization (10% maximum of Total Bid Price) | Lump Sum | \$1,000.00 | \$45,000.00 | \$45,000.00 | \$50,000.00 | |
| 2 | VFD-280, -290, -300, and -310 and AHF-1 installation | Lump Sum | \$421,500.00 | \$372,000.00 | \$389,300.00 | \$427,000.00 | |
| 3 | Conduit and wiring and cable terminations. | Lump Sum | \$16,500.00 | \$36,600.00 | \$47,200.00 | \$34,000.00 | |
| 4 | Training. | Lump Sum | \$1,000.00 | \$5,000.00 | \$3,500.00 | \$3,000.00 | |
| Total Bid Amount Submitted: | | | \$440,000.00 | \$458,600.00 | \$485,000.00 | \$514,000.00 | BID REJECTED |
| Total Bid Amount Verified: | | | \$440,000.00 | \$458,600.00 | \$485,000.00 | \$514,000.00 | \$0.00 |
| Subcontractors: | | | Draper Contrators Inc. (Concrete-5%) | None | None | None | None |