

This is a tabulation of bids results and not an offer of award or contract  
The City reserves the right to reject all bids

## SOUTHWINDS PARK BASKETBALL COURT IMPROVEMENT PROJECT (REBID)

| <b>Specification No. PW 22-58R</b>  |   |                 |          | <b>Pacific Tennis Courts</b>                           |                 | <b>Trueline Construction &amp; Surfacing, Inc.</b> |                 |
|---|---|-----------------|----------|--|-----------------|--|-----------------|
| <b>Owner: City of Oxnard</b>  |   |                 |          | 530 Los Angeles Ave., Ste. 115-320, Moorpark, CA 93021 |                 | 12397 Doherty St., Riverside, CA 92503             |                 |
| <b>Bids Opening Date: May 5, 2022</b>   |   |                 |          | <b>#1</b>  |                 | <b>#2</b>  |                 |
| Bid Item No.:   | DESCRIPTION   | UNIT OF MEASURE | QUANTITY | UNIT PRICE   | EXTENDED AMOUNT | UNIT PRICE   | EXTENDED AMOUNT |
| 1   | Basketball Court Resurfacing, Painting and Striping             | Lump Sum        | N/A      | \$24,000.00  | \$24,000.00     | \$48,880.00  | \$48,880.00     |
| 2   | Mobilization and demobilization (3% maximum of Total Bid Price) | Lump Sum        | N/A      | \$700.00   | \$700.00        | \$1,000.00   | \$1,000.00      |
| <b>TOTAL BASE AMOUNT:</b><br><b>(The lowest Bid will be determined on the basis of the lowest base amount without considering the amounts listed for the additive or deductive items.)"</b> |   |                 |          | <b>\$24,700.00</b>                                     |                 | <b>\$49,880.00</b>                                 |                 |

| <b>Additive Item: (not included in bid award consideration)</b>  |  |                 |          |                    |                 |                    |                 |
|--|--|-----------------|----------|--------------------|-----------------|--------------------|-----------------|
| Bid Item   | DESCRIPTION                                | UNIT OF MEASURE | QUANTITY | UNIT PRICE         | EXTENDED AMOUNT | UNIT PRICE         | EXTENDED AMOUNT |
| 3  | Basketball Backstops, Poles, Rims and Nets | Lump Sum        | N/A      | \$55,900.00        | \$55,900.00     | \$63,520.00        | \$63,520.00     |
| 4  | Fencing Removal                            | Lump Sum        | N/A      | \$28,888.00        | \$28,888.00     | \$12,890.00        | \$12,890.00     |
| <b>TOTAL ADDITIVE ITEMS :</b><br><b>(The lowest Bid will be determined on the basis of the lowest base amount without considering the amounts listed for the additive or deductive items.)</b> |  |                 |          | <b>\$84,788.00</b> |                 | <b>\$76,410.00</b> |                 |

|                            |  |  |  |                              |  |  |  |
|----------------------------|--|--|--|------------------------------|--|--|--|
|                            |  |  |  | <b>Pacific Tennis Courts</b> |  | <b>Trueline Construction &amp; Surfacing, Inc.</b> |  |
| <b>Total Bid SUBMITTED</b> |  |  |  |                              |  |  |  |
| <b>Total Bid VERIFIED</b>  |  |  |  | <b>\$24,700.00</b>           |  | <b>\$49,880.00</b>                                 |  |
| <b>Subcontractors:</b>     |  |  |  | NONE                         |  | NONE   |  |