

This is a tabulation of bids results and not an offer of award or contract  
The City reserves the right to reject all bids

## Citywide Alley Resurfacing Fremont North Neighborhood Alley Reconstruction Project

**Specification No.: PW 24-11**

**Toro Enterprises, Inc.**

2101 E. Ventura  
Boulevard, Oxnard, CA

**Owner: City of Oxnard**

**Bids Opening Date: 12/12/23**

#1

Bid Item No.:	DESCRIPTION	UNIT OF MEASURE	EVALUATION QUANTITY	UNIT PRICE	EXTENDED AMOUNT
1	Mobilization/Demobilization (not to exceed 5% of the Total Bid Price)	LS	LUMP SUM	\$175,000.00	\$175,000.00
2	Traffic Control And Public Convenience And Safety	LS	LUMP SUM	\$545,000.00	\$545,000.00
3	Storm Water Pollution Prevention Plan	LS	LUMP SUM	\$25,000.00	\$25,000.00
4	Clearing And Grubbing	LS	LUMP SUM	\$60,000.00	\$60,000.00
5	Cold Mill AC Pavement (3" Max.)	SQYD	2,170	\$7.00	\$15,190.00
6	Unclassified Excavation	CY	7,000	\$110.00	\$770,000.00
7	Class 2 Aggregate Base	TON	7,000	\$62.00	\$434,000.00
8	Asphalt Concrete Type III (DGAC-B2 PG64-10)	TON	40	\$180.00	\$7,200.00
9	Asphalt Concrete Type III (DGAC-C2 PG64-10)	TON	260	\$170.00	\$44,200.00
10	Remove And Replace PCC Sidewalk, 4" Thick	SQFT	2,000	\$15.50	\$31,000.00
11	Remove And Replace PCC Alley Driveway, 8" Thick	SQFT	3,780	\$43.25	\$163,485.00
12	Remove And Replace PCC Curb & Gutter (Type A2-6)	LF	300	\$160.00	\$48,000.00
13	Install PCC Curb (A1-6)	LF	135	\$112.00	\$15,120.00
14	Remove And Replace 4-Ft Wide PCC Ribbon Gutter	LF	200	\$200.00	\$40,000.00
15	Install 6" Thick PCC Pavement	CY	3,500	\$415.00	\$1,452,500.00
16	Adjust Water Valve Frame And Cover To Finished Grade	EA	5	\$1,025.00	\$5,125.00
17	Adjust Manhole Frame And Cover To Finished Grade	EA	15	\$1,625.00	\$24,375.00
18	Remove And Replace Water Meter Box With Traffic Rated AMR Box	EA	17	\$940.00	\$15,980.00
19	Install 3" Dia. Steel Bollard (FH Guard) Per City Std Plate 301	EA	2	\$950.00	\$1,900.00

20	Remove And Re-install Existing Gate Metal Railing	LF	20	\$285.00	\$5,700.00
21	Install Blue RPM	EA	4	\$33.00	\$132.00
22	Remove, Relocate, Or Reset Traffic Sign Post Including All Attachments Per City Std Plate 203/204	EA	7	\$240.00	\$1,680.00
			TOTAL BASE AMOUNT:		\$3,880,587.00
	<b>ADDITIVE ITEMS</b>				
23	Cement Stabilized Pulverized Base	CY	50	\$185.00	\$9,250.00
24	Install Geotextile – Tensar TriAx Geogrid	SQYD	1,000	\$2.00	\$2,000.00
			TOTAL ADDITIVE ITEMS:		\$11,250.00

<b>Total Bid SUBMITTED</b>	\$3,891,837.00
<b>Total Bid VERIFIED</b>	\$3,891,837.00

**Subcontractors:**

Caseland Survey, Inc.
-----------------------